

BID SCHEDULE PROCESS PIPING IMPROVEMENTS
CITY PROJECT NO. 86150
MAY 19, 2021 AT 3:00 PM

ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNIT	Engineer's Estimate		Trinet Construction		NTK Construction		Disney Construction		Myers & Sons	
				UNIT PRICE	ITEM TOTAL	UNIT PRICE	ITEM TOTAL	UNIT PRICE	ITEM TOTAL	UNIT PRICE	ITEM TOTAL	UNIT PRICE	ITEM TOTAL
1	Mobilization	1	LS	\$ 55,000	\$ 55,000	\$ 40,000	\$ 40,000	\$ 100,000	\$ 100,000	\$ 60,000	\$ 60,000	\$ 50,000	\$ 50,000
2	Sheeting, shoring, bracing, or equivalent method for protection of life and limb in trenches and open excavations	1	LS	\$ 75,000	\$ 75,000	\$ 20,000	\$ 20,000	\$ 10,000	\$ 10,000	\$ 20,000	\$ 20,000	\$ 3,000	\$ 3,000
3	Digester Gas Piping and Appurtenances	1	LS	\$ 114,000	\$ 114,000	\$ 200,000	\$ 200,000	\$ 100,000	\$ 100,000	\$ 150,000	\$ 150,000	\$ 159,000	\$ 159,000
4	Hot Water Piping and Appurtenances	1	LS	\$ 146,000	\$ 146,000	\$ 80,000	\$ 80,000	\$ 150,000	\$ 150,000	\$ 200,000	\$ 200,000	\$ 275,000	\$ 275,000
5	Pipe Support Bridge	1	LS	\$ 53,000	\$ 53,000	\$ 70,000	\$ 70,000	\$ 114,000	\$ 114,000	\$ 150,000	\$ 150,000	\$ 125,000	\$ 125,000
6	WAS Piping and Appurtenances	1	LS	\$ 359,000	\$ 359,000	\$ 300,000	\$ 300,000	\$ 380,000	\$ 380,000	\$ 250,000	\$ 250,000	\$ 306,044	\$ 306,044
7	Gravity Thickener Area Piping and Appurtenances	1	LS	\$ 191,000	\$ 191,000	\$ 158,000	\$ 158,000	\$ 120,000	\$ 120,000	\$ 100,000	\$ 100,000	\$ 223,000	\$ 223,000
8	RAS Piping and Appurtenances	1	LS	\$ 68,000	\$ 68,000	\$ 100,000	\$ 100,000	\$ 115,000	\$ 115,000	\$ 100,000	\$ 100,000	\$ 108,000	\$ 108,000
9	All Other Work	1	LS	\$ 96,000	\$ 96,000	\$ 100,000	\$ 100,000	\$ 40,000	\$ 40,000	\$ 169,333	\$ 169,333	\$ 95,000	\$ 95,000
TOTAL BASE BID ITEMS 1 - 9					\$ 1,157,000		\$ 1,068,000		\$ 1,129,000		\$ 1,199,333		\$ 1,344,044