

New Standby Generator at the Police Department  
City Project No. 84640  
BID SUMMARY

BID OPENING: Thursday, March 14, 2019 at 2:00 P.M.															
ITEM No.	ITEM DESCRIPTION	QTY	UNIT	ENGINEER'S ESTIMATE		P.C. Inc.		ARAM Electric Inc.		James Day Construction, Inc. dba Coastal Mountain Electric		Edward R Bacon Co.		ERA Construction Inc.	
				UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1	Mobilization / Demobilization	LS	LS	\$ 12,936.00	\$ 12,936.00	\$ 10,000.00	\$ 10,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,689.00	\$ 5,689.00	\$ -	\$ -	-	-
2	Remove Existing Generator including and not limited to transportation and disposal of generator and auxiliary apparatus; removing and disposing of existing exhaust piping; removing and disposing of all fuel in existing underground storage tank and abandoning tank in place; disconnecting, capping and abandoning existing fuel lines; and removing and disposing of existing building facilities associated with the existing generator.	LS	LS	\$ 36,000.00	\$ 36,000.00	\$ 20,000.00	\$ 20,000.00	\$ 20,000.00	\$ 20,000.00	\$ 21,395.00	\$ 21,395.00	\$ 20,000.00	\$ 20,000.00	-	-
3	Purchase and Install new Generator. Including but not limited to housekeeping pad; design and installation of all anchorage and braces; exhaust piping; silencer; building and roof modifications; conduits and wiring; startup, testing and training; Bay Area Air Quality Management District permits to construct and operate; and all auxiliary apparatus and accessories required for a fully functional engine generator.	LS	LS	\$ 120,000.00	\$ 120,000.00	\$ 125,000.00	\$ 125,000.00	\$ 125,000.00	\$ 125,000.00	\$ 124,868.00	\$ 124,868.00	\$ 115,000.00	\$ 115,000.00	-	-
4	Replace Automatic Transfer Switch including but not limited to all required conduits, wires and testing.	LS	LS	\$ 24,000.00	\$ 24,000.00	\$ 10,000.00	\$ 10,000.00	\$ 13,000.00	\$ 13,000.00	\$ 13,256.00	\$ 13,256.00	\$ 30,000.00	\$ 30,000.00	-	-
5	Provide and Install temporary backup power during construction including but not limited to portable generator and all equipment and wiring.	LS	LS	\$ 2,400.00	\$ 2,400.00	\$ 9,000.00	\$ 9,000.00	\$ 15,000.00	\$ 15,000.00	\$ 10,821.00	\$ 10,821.00	\$ 8,000.00	\$ 8,000.00	-	-
6	Provide and Install temporary backup power during construction including but not limited to portable generator and all equipment and wiring.	LS	LS	\$ 2,400.00	\$ 2,400.00	\$ 4,500.00	\$ 4,500.00	\$ 4,000.00	\$ 4,000.00	\$ 6,722.00	\$ 6,722.00	\$ 18,000.00	\$ 18,000.00	-	-
<b>Total Base Bid</b>				<b>\$ 197,736.00</b>	<b>\$ 197,736.00</b>	<b>\$ 178,500.00</b>	<b>\$ 178,500.00</b>	<b>\$ 182,000.00</b>	<b>\$ 182,000.00</b>	<b>\$ 182,751.00</b>	<b>\$ 182,751.00</b>	<b>\$ 191,000.00</b>	<b>\$ 191,000.00</b>	<b>\$ 207,387.00</b>	<b>\$ 207,387.00</b>