THE VILLAGE OF TINLEY PARK

Cook County, Illinois Will County, Illinois

RESOLUTION NO. 2019-R-101

A RESOLUTION APPROVING A CONTRACT BETWEEN THE VILLAGE OF TINLEY PARK AND MCGILL CONSTRUCTION LLC FOR RECREATIONAL TRAIL PROJECT – MULTI-USE PATH RESURFACING – 179TH STREET TO 163RD STREET

JACOB C. VANDENBERG, PRESIDENT KRISTIN A. THIRION, VILLAGE CLERK

CYNTHIA A. BERG WILLIAM P. BRADY WILLIAM A. BRENNAN DIANE M. GALANTE MICHAEL W. GLOTZ MICHAEL G. MUELLER Board of Trustees

Published in pamphlet form by authority of the President and Board of Trustees of the Village of Tinley Park

RESOLUTION NO. 2019-R-101

A RESOLUTION APPROVING A CONTRACT BETWEEN THE VILLAGE OF TINLEY PARK AND MCGILL CONSTRUCTION LLC FOR RECREATIONAL TRAIL PROJECT – MULTI-USE PATH RESURFACING – 179TH STREET TO 163RD STREET

WHEREAS, the Village of Tinley Park, Cook and Will Counties, Illinois, is a Home Rule Unit pursuant to the Illinois Constitution of 1970; and

WHEREAS, the Corporate Authorities of the Village of Tinley Park, Cook and Will Counties, Illinois, have considered entering into an Contract with McGill Construction LLC, a true and correct copy of such Contract being attached hereto and made a part hereof as **EXHIBIT 1**; and

WHEREAS, the Corporate Authorities of the Village of Tinley Park, Cook and Will Counties, Illinois, have determined that it is in the best interests of said Village of Tinley Park that said Contract be entered into by the Village of Tinley Park;

NOW, THEREFORE, Be It Resolved by the President and Board of Trustees of the Village of Tinley Park, Cook and Will Counties, Illinois, as follows:

Section 1: The Preambles hereto are hereby made a part of, and operative provisions of, this Resolution as fully as if completely repeated at length herein.

Section 2: That this President and Board of Trustees of the Village of Tinley Park hereby find that it is in the best interests of the Village of Tinley Park and its residents that the aforesaid "Agreement" be entered into and executed by said Village of Tinley Park, with said Agreement to be substantially in the form attached hereto and made a part hereof as **EXHIBIT 1**, subject to review and revision as to form by the Village Attorney.

<u>Section 3</u>: That the President and Clerk of the Village of Tinley Park, Cook and Will Counties, Illinois are hereby authorized to execute for and on behalf of said Village of Tinley Park the aforesaid Contract.

Section 4: That this Resolution shall take effect from and after its adoption and approval.

ADOPTED this 17th day of September, 2019, by the Corporate Authorities of the Village of Tinley Park on a roll call vote as follows:

AYES:

Berg, Brady, Brennan, Galante, Glotz, Mueller

NAYS:

None

ABSENT:

Vandenberg

APPROVED this 17th day of September, 2019, by the President of the Village of Tinley Park.

/illage President Pro-Ten

ATTEST

Village Clerk

EXHIBIT 1

STATE OF ILLINOIS)	
COUNTY OF COOK)	SS
COUNTY OF WILL)	

CERTIFICATE

I, KRISTIN A. THIRION, Village Clerk of the Village of Tinley Park, Counties of Cook and Will and State of Illinois, DO HEREBY CERTIFY that the foregoing is a true and correct copy of Resolution No. 2019-R-101, "A RESOLUTION APPROVING A CONTRACT BETWEEN THE VILLAGE OF TINLEY PARK AND MCGILL CONSTRUCTION LLC FOR RECREATIONAL TRAIL PROJECT – MULTI-USE PATH RESURFACING – 179TH STREET TO 163RD STREET," which was adopted by the President and Board of Trustees of the Village of Tinley Park on September 17, 2019.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed the corporate seal of the Village of Tinley Park this 17th day of September, 2019.

KRISTIN A. THIRION, VILLAGE CLERK



VILLAGE OF TINLEY PARK
RECREATIONAL TRAILS PROJECT
179TH STREET TO 163RD STREET
17-R0338.01

	g.	
		LI III
	\$	
14		
		Lot I



Municipal Expertise, Community Commitment,

September 3, 2019

Jennifer S. Prinz, PE, CFM Direct Line: (708)210-5687 Email: jprinz@reltd.com

REL Project 17-R0338.01

ADDENDUM NO. 1

TO:

ALL BIDDERS ON THE FOLLOWING PROJECT (QUEST CDN 6488241)

PROJECT:

VILLAGE OF TINLEY PARK- RECREATIONAL TRAIL RESURFACING PROJECT

Addendum One shall consist of one (1) page of text with clarifications to inquiries by Contractors.

The Contractor shall sign the below acknowledgement as proof of receipt of this Addendum and attach this Addendum No.1 into the Contractor's bid documents.

CLARIFICATIONS

Question: The mix design calls for a 4% @ 30 Gyr. of voids. A few suppliers have 3% void mixes that have been approved for CDOT. Are these acceptable for this project?

Response: 3% void mixes are acceptable on a case by case basis. Two mixes that have been reviewed and are acceptable for use on this project are:

Lab Design Number	Field Design Number	Mixture Description	Recycle	Gmb	Voids
Sandeno East	CDOTR023H	HMA SC N30 IL	34.4% FRAP + 3.1% RAS	2.390	3.0%
CDOT N30C		9.5L REC			101
K-Five	CDOTR034H	N30 IL 9.5L REC	32.6% FRAP	2.401	3.0%
K19M2103	50.T/4	SURFACE	90		

Respectfully yours, ROBINSON ENGINEERING, LTD.

Jennifer S, Prinz, PE CFM Director of Engineering

Village of Tinley Park-Recreational Trail Resurfacing Project
Addendum One received and acknowledged and incorporated into proposal:

Signature

DWAYNE MC GILL SOLE MEMEBER OF LLC

MCGILL CONSTRUCITON LLC

Print Your Name

Company Name

	8		
			#
			; <u>au</u>
			A
			4
			6
			IJ

VILLAGE OF TINLEY PARK COOK & WILL COUNTIES, ILLINOIS NOTICE TO CONTRACTORS

The Village of Tinley Park will receive sealed bids for the following improvements at the Clerk's office, 16250 South Oak Park Avenue, Tinley Park, Illinois 60477, until 10:00 AM on Thursday September 5, 2019.

RECREATIONAL TRIALS PROJECT MULTI USE PATH RESURFACING 179TH STREET TO 163RD STREET

This project consists of the resurfacing of the recreational trail located along 179th Street beginning at 80th Avenue then heading west to Iroquois Trace then north within the Com-Ed corridor to its northern terminus. Hot-mix asphalt paving with a finer and softer low ESAL mix, IL 9.5L along with minor patching, cleaning of the existing pavement prior to the overlay on the existing pavement and placement of paint pavement markings is required. The Work shall be substantially completed by November 27, 2019.

Bids will be publicly read aloud on Thursday September 5, 2019 after 10:01 AM. No bid shall be withdrawn after the opening of the bids without the consent of the President and Board of Trustees for a period of forty-five days after the scheduled time of closing bids.

All bids shall be sealed in an envelope, addressed to the Village of Tinley Park, attention Clerk's office. The name and address of the bidder and the name of the project shall also appear on the outside of the envelope. Bids must be submitted on the forms provided by the Engineer.

The Bidding Documents can be downloaded from QuestCDN via the Village of Tinley Park website: https://qap.questcdn.com/qap/projects/pri-browse/ipp-browse-grid.html?projType=all&provide-re6246123&group=6246123 or at www.questcdn.com under Login using <a href=QuestCDN #6488241

for a non-refundable charge of \$15.00. A QuestCDN login will be required. Contact QuestCDN.com at 952-233-1632 or info@questcdn.com for assistance in membership registration and downloading this digital project information. Contractors must purchase bid documents and be shown on the Bidder's Planholder List in order to bid. Bids received from contractors who are not in the Bidder's Planholder List will be rejected.

A **bid bond**, **certified check/bank draft** on a solvent bank, payable without condition to the Village of Tinley Park in an amount not less than ten percent (10%) of the bid shall be submitted with each proposal, as a guarantee that, if the proposal is accepted, a contract will be entered into and the performance of the contract is properly secured.

A performance bond in a sum equal to one hundred percent (100%) of the amount of the bid, with sureties to be approved by the President and Board of Trustees for the faithful performance of the contract must be furnished by the successful bidder. All bids or proposals shall contain an offer to furnish bond upon acceptance of such bid or proposal.

			[10]
			3
			-
			100 mg
			[7]
			I.J
	25	Ī	
			Leal

The right is reserved to reject any or all bids, to waive technicalities, to postpone the bid opening, or to advertise for new bids, if in the judgment of the President and Board of Trustees their best interests will be promoted thereby.

This contract calls for the construction of a "public work," within the meaning of the Illinois Prevailing Wage Act, 820 ILCS 130/.01 et seq. ("the Act"). The Act requires contractors and subcontractors to pay laborers, workers and mechanics performing services on public works projects no less than the current "prevailing rate of wages" (hourly cash wages plus amount for fringe benefits) in the county where the work is performed. The Department publishes the prevailing wage rates on its website at http://www.state.il.us/agency/idol/rates/rates.HTM. The Department revises the prevailing wage rates and the contractor/subcontractor has an obligation to check the Department's web site for revisions to prevailing wage rates. For information regarding current prevailing wage rates, please refer to the Illinois Department of Labor's website. All contractors and subcontractors rendering services under this contract must comply with all requirements of the Act, including but not limited to, all wage requirements and notice and record keeping duties.

The Contractor shall also comply with all applicable Federal, State, and local regulations.

The Village of Tinley Park Local Vendor Purchasing Policy provides local vendors with preferential treatment when competing for contracts with the Village. A local vendor is defined as a business that has an actual business location within the Village of Tinley Park and is licensed by the Village. As such, when considering contracts, the Village of Tinley Park reserves the right to forego the lowest and responsible bid in favor of a local vendor under the following circumstances:

Contract Value	Range (up to a maximum of)
\$0-\$250,000	5%
\$250,000-\$500,000	4%
\$500,000-\$750,000	3%
\$750,000-\$1,000,000	2%
\$1,000,000-\$2,000,000	1%

Responsible bidders are determined pursuant to the criteria set forth pursuant to the criteria set forth in the Village's Responsible Bidder Ordinance No. 2009-0-002.

Bidder qualifications and experience will also be included in the basis for determining the lowest responsible bidder.

Prequalifications will be required to be submitted to the engineer by all potential bidders. If in the opinion of the engineer and the President and Board of Trustees, an applicant would not be able to serve the best interest of the Village, a bid proposal will not be issued to the applicant.

President and Board of Trustees Village of Tinley Park

Cook & Will Counties, Illinois

				2007
		8		
				Till I
	7			
				الما
9				

PROPOSAL and CONTRACT

			[7]
			LJ I
			Li Pi
			IJ
			П
			[]

OIL

PROPOSAL

TO THE OWNER, ______VILLAGE OF TINLEY PARK

1. Proposal of MCGILL CONSTRUCITON LLC

(name and address of bidder)

21227 SO 80TH AVE FRANKFORT IL 60423

dmcgill@mcgillasphalt.com

(email address of bidder)

for the improvement described in the NOTICE TO CONTRACTORS.

- 2. In submitting this proposal, the undersigned declares that the only persons or parties interested in the proposal as principals are those named herein; and that proposal is made without collusion with any other person, firm or corporation.
- 3. The undersigned further declares that he has carefully examined the proposal, plans, specifications, form of contract and contract bond, and special provisions (if any), and that he has inspected in detail the site of the proposed work, and that he has familiarized himself with all of the local conditions affecting the contract and the detailed requirements of construction, and understands that in making this proposal he waives all right to plead any misunderstanding regarding the same.
- 4. The undersigned further understands and agrees that if this proposal is accepted, he is to furnish and provide all necessary machinery, tools, apparatus and other means of construction, and to do all of the work, and to furnish all of the materials specified in the contract, except such materials as are to be furnished by the Owner, in the manner and at the time therein prescribed, and in accordance with the requirements therein set forth, and is fully responsible for the construction means, methods, techniques, sequences and safety procedures and programs incident thereto.
- 5. The undersigned declares that he understands that the quantities mentioned are approximate only and that they are subject to increase or decrease; that he will take in full payment therefore the amount and the summation of the actual quantities, as finally determined, multiplied by the unit prices shown in the schedule of prices contained herein.
- 6. The undersigned further agrees that the unit prices submitted herewith are for the purpose of obtaining a gross sum, and for use in computing the value of extras and deductions; if there is a discrepancy between the gross sum bid and that resulting from the summation of the quantities multiplied by their respective unit prices, the latter shall apply.
- 7. The undersigned further agrees that if the Owner decides to extend or shorten the improvement, or otherwise alter it by extras or deductions, including the elimination of any one or more of the items, as provided in the specifications, he will perform the work as altered, increased or decreased at the contract unit prices.

	9.5			
				L
				_
				4
				П

- 8. The undersigned further agrees that the Owner may at any time during the progress of work covered by this contract order other work or materials incidental thereto and that all such work and materials as do not appear in the proposal or contract as a specific item accompanied by a unit price, and which are not included under the bid price for other items in this contract, shall be performed as extra work, and that he will accept as full compensation therefore the actual cost plus fifteen per cent (15%), the actual cost to be determined as provided in the specifications.
- The undersigned further agrees to execute a contract for this work and present the same to the Owner within fifteen (15) days after the date of notice of the award of the contract to him.
- 10. The undersigned further agrees that he and his surety will execute and present within fifteen (15) days after the date of notice of the award of contract, a contract bond satisfactory to and in the form prescribed by the Owner, in the penal sum of the full amount of the contract, guaranteeing the faithful performance of the work in accordance with the terms of the contract.
- 11. The undersigned further agrees to begin work not later than ten (10) days after the execution and approval of the contract and contract bond, unless otherwise provided, and to prosecute the work in such manner and with sufficient materials. equipment, labor and safety precautions as will insure its completion within the time limit specified herein, it being understood and agreed that the completion within the time limit is an essential part of the contract. The undersigned agrees to complete the work within 60 calendar days after the date of the execution of the contract by both parties, or by NOVEMBER 30 2019 if this is a completion day contract, unless additional time shall be granted by the Engineer in accordance with the provisions of the specifications. In case of failure to complete the work within the time names herein or within such extra time as may have been allowed by extensions, the undersigned agrees that the Owner shall withhold from such sums as may be due him under the terms of this contract, the costs set forth in the specifications, which cost shall be considered and treated not as a penalty, but as damages due the Owner form the undersigned by reason of inconvenience to the public, added cost of engineering and construction observation, maintenance of detours, and other items which have caused an expenditure of public funds resulting from the failure of the undersigned to complete the work within the time specified in the contract.

2.	Accompanying this proposal is a bank check or bid bond, complying with the made payable to: BID BOND	requirements	
		V-1	
	The amount of the bond, check or draft is_		
		(\$).

£9	

If the proposal and the undersigned shall fail to execute a contract and contract bond as required herein, it is hereby agreed that the amount of the check or draft substituted in lieu thereof, shall become the property of the Owner, and shall be considered as payment of damages due to delay and other causes suffered by the Owner because of the failure to execute said contract and contract bond; otherwise said check or draft substituted in lieu thereof shall be returned to the undersigned.

ATTACH BANK DRAFT, BID BOND, BANK CASHIER'S CHECK OR CERTIFIED CHECK HERE

In the event that one check, bond, or draft is intended to cover two or more proposals, the amount must be equal to the sum of the proposal guarantees of the individual sections covered.

- 13. The undersigned submits herewith his schedule of prices covering the work to be performed under this contract; he understands that he must show in the schedule the unit prices for which he proposes to perform each item of work; that the extensions must be made by him; and that if not so done, his proposal may be rejected as irregular.
- 14. The undersigned firm certifies that it is not barred from bidding on this contract as a result of a conviction for the violation of State laws prohibiting bid-rigging or bidrotating.

	ā	
		F
		L
		U
a		

Bond Number: 2420242



Bid Bond

CONTRACTOR:

(Name, legal status and address)
McGill Construction, LLC

21227 S 80th Ave Frankfort, IL 60423-9180 OWNER:

(Name, legal status and address)
Village of Tinley Park
16250 Oak Park Ave
Tinley Park, IL 60477-1628

BOND AMOUNT: \$

SURETY:

(Name, legal status and principal place of business)

West Bend Mutual Insurance Company
PO Box 620976
Middleton, WI 53562
The author of this document has added information needed for its

Ten Percent of the Amount Bid

PROJECT:

(Name, location or address, and Project number, if any)
Recreational Trails Project Multi Use Path Resurfacing 179th to 163rd St

The Contractor and Surety are bound to the Owner in the amount set forth above, for the payment of which the Contractor and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, as provided herein. The conditions of this Bond are such that if the Owner accepts the bid of the Contractor within the time specified in the bid documents, or within such time period as may be agreed to by the Owner and Contractor, and the Contractor either (1) enters into a contract with the Owner in accordance with the terms of such bid, and gives such bond or bonds as may be specified in the bidding or Contract Documents, with a surety admitted in the jurisdiction of the Project and otherwise acceptable to the Owner, for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof: or (2) pays to the Owner the difference, not to exceed the amount of this Bond. between the amount specified in said bid and such larger amount for which the Owner may in good faith contract with another party to perform the work covered by said bid, then this obligation shall be null and void, otherwise to remain in full force and effect. The Surety hereby waives any notice of an agreement between the Owner and Contractor to extend the time in which the Owner may accept the bid. Waiver of notice by the Surety shall not apply to any extension exceeding sixty (60) days in the aggregate beyond the time for acceptance of bids specified in the bid documents, and the Owner and Contractor shall obtain the Surety's consent for an extension beyond sixty (60) days.

If this Bond is issued in connection with a subcontractor's bid to a Contractor, the term Contractor in this Bond shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

When this Bond has been furnished to comply with a statutory or other legal requirement in the location of the Project, any provision in this Bond conflicting with said statutory or legal requirement shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and not as a common law bond.

ADDITIONS AND DELETIONS:

The author of this document has added information needed for its completion. The author may also have revised the text of the original AIA standard form. An Additions and Deletions Report that notes added information as well as revisions to the standard form text is available from the author and should be reviewed. A vertical line in the left margin of this document indicates where the author has added necessary information and where the author has added to or deleted from the original AIA text

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable

Init.

			[55]
			2a5
			П
			П
			LI.
		4	
		es.	
>			

Signed and sealed this 5 day of September , 2019

McGill Collstedction, LLC

(Contractor as Principal) (Seal)

Dwayne McGill President

(Title)

West Bend Mutual Insurance Company

(Surety) (Seal)

(Witness)

(Title) GERARD R. GNADE III , Attorney-In-Fact

	F
	f
	n A
	ш П
	IJ

CONTRACTOR'S STATEMENT

Las	covered by this Contract to warrant submitting a Proposal for this work? YES
2.	(a) Have you done work of this nature? YES
	(b) To what extent? (Dollar value) \$75,000.00 TO \$545,000.00
	(c)For whom? VILLAGE OF CRESTWOOD AND GOVENORS STATE UNIVERSITY
3.	Do you have sufficient equipment to perform this work? YES
	If so, list major items: CAT PAVER 1055 D BLAW KNOW PAVER 4410 LEE BOY 8510 C
	INGERSOL RAND ROLLER HF 118 HYSTER 766 C CASE DV 48
4.	Give Bank reference: FITH THIRD BANK
	Address: 16700 SO HARLEM AVE
5.	List names and addresses of major suppliers:
	D CONSTRUCTION
	GALLAGHER ASPHALT
	VULCAN MATERIAL
6.	Have you ever had, or do you now have, funds withheld for non-completion of
	work to the satisfaction of any municipality? NO
	(a) If so where? DNA
	(b) For what reason? DNA
7,	Have you ever been disqualified by a Governmental Agency for failure to
	satisfactorily complete a public improvement? NO

	×		
			LI Fi
			B.
	3		D
		\$2	
			[7]
			لما

CONTRACTOR'S STATEMENT (cont.)

8.	Have you ever been cited for failing to withhold or report payroll deductions for
	Federal Income Tax? NO
9.	Have you ever been cited by the Federal Government for any violation of the
	Copeland Act (Anti-kick-back Law)? NO
10	If awarded contract, work will begin in 21 calendar days.

	78				
		£			
					1934
		0			4
					lal
			£7		
					7
				75	
					6
					П
					- T
					رضا

CERTIFICATE OF ELIGIBILITY TO BID

DANTIAL MICGILL	(contractor), pursuant
to section 33E-11 of the Illinois Crimin	al Code of 1961 as amended, hereby
certifies that neither (he, she, it) nor an	y of (his, her, its) partners, officers, or
owners of (his, her, its) business has been	en convicted in the past five (5) years of
the offense of bid-rigging under section	33E-3 of the Illinois Criminal Code of
1961 as amended and that neither (he ,	she, it) nor any of (his, her, its) business
has ever been convicted of the offense of	f bid-rotating under section 33E-4 of the
Illinois Criminal Code of 1961 as amende	d.
Date: 9-4-2019 By:	MCGILL CONSTRUCITON LLC (Name of Contractor) SOLE MEMBER OF LLC (Title)

				F
D)				20
				7
				27
9				ž.
				2
		22		



CORP Awarded Schedule of Prices

Local Agency	Village of Tinley Park	 	<u>. </u>
Location		 	
Description	BID RESULTS	 4	

Schedule for Single Bid

(For complete information covering these items, see plans and specifications)

	TOTAL COST ESTIMATE						
Item Number	Items	Unit	Quantity	Unit Price	Total		
1	TOPSOIL FURNISH AND PLACE, SPECIAL	CU YD	80	\$125.00	\$10,000.00		
2	CLASS D PATCHES, TYPE IV, 2 INCH	SQ YD	450	\$27.50	\$12,375.00		
3	CLASS D PATCHES, TYPE IV, 6 INCH	SQ YD	150	\$36.85	\$5,527.50		
4	PREPARATION OF BASE	SQ YD	14,175	\$1.25	\$17,718.75		
5	GRADING AND SHAPING DITCHES	FOOT	200	\$35.00	\$7,000.00		
6	PAINT PAVEMENT MARKING - LINE 12"	FOOT	888	\$1.75	\$1,554.00		
7	PAINT PAVEMENT MARKING - LINE 4"	FOOT	3,200	\$0.45	\$1,440.00		
8	PAINT PAVEMENT MARKING - LINE 6"	FOOT	336	\$0.75	\$252.00		
9	CLASS D PATCHES, TYPE II, 4 INCH	ŞQ YD	40	\$33.15	\$1,326.00		
10	HOT-MIX ASPHALT SURFACE COURSE, MIX "C", N30	TON	1,100	\$83.35	\$91,685.00		
11	HOT-MIX ASPHALT SURFACE REMOVAL - BUTT JOINT	ŞQ YD	100	\$15.00	\$1,500.00		
12	SEEDING, CLASS 4A	ACRE	0.6	\$2,300.00	\$1,380.00		
13	BITUMINOUS MATERIALS (TACK COAT)	POUND	3,200	\$1.00	\$3,200.00		
14	MULCH, METHOD 1	ACRE	0.6	\$16,500.00	\$9,900.00		

09/16/2019 1 of 1

* *** *** *** *** *** *** *** *** ***	

SIGNATURES

(If an individual)	Signature of Bid	lder	
	Business Addre	ess	
(If a co-partnershi	p) Firm NameM	CCILL CONSTRUCITON LLC	(SEAL)
	,	21/2	
	Signed by		(,
	Business Addre	21/227 SO 80TH AVE FRANKE	DRT IL 60423
	Insert Names and Addresses of All Members of the Firm		MEMEBER OF LLC
(If a corporation)	Corporate Na	me	
	Signed By	Pre	esident
	Business Add	dress	
			(Corporate Seal)
	Insert	President	
	Names of Officers	Secretary	
		Treasurer	
- 92		S	
Attest:			
Phone Number			

				<u> </u>
			3	

BIDDER'S CERTIFICATE

The undersigned, having executed the attached bid for the construction of:
MULTI USE PATH RESURFACING
Name of Project
for the Village/City/Town of TINLEY PARK County of COOK
State of ILLINOIS hereby certifies that he has read all of the Contract
Documents, including the Notice to Bidders, Instructions to Bidders, Proposal Forms,
General conditions of the contract, Detail Specifications, Forms of contract, Form of
Performance Bond and Form of Maintenance Bond, and that he has examined the plans
and that his proposal for the work is based on the conditions and requirements therein;
and should the contract be awarded to him, he agrees to execute the work in strict
accordance therewith, including compliance with the Insurance Requirements of the
General Conditions.
Name of Bidder
By: MCGILL CONSTRUCITON LLC Company Name
Date: 9-4-2019

				\$ p
	172			
				F
				£
2				
				لعا

Executed by Municipality

e p	
479 479	
*	
	2
	9
p.	

T.

*

2

E

2

CONTRACT BOND			
KNOWN ALL MEN BY THESE PRESENTS, that we, MCGIN CONS. LLC			
, a corporation organized under the laws of the State of			
, and licensed to do business in the State of Illinois, as principal, and			
, a corporation organized and existing under the laws of the State			
of, with authority to do business in the State of Illinois, as Surety, are held			
and firmly bound unto the Village of Tinley Park , State of Illinois, in the penal sum of			
one hundred sixty four thousand eight hundred fifty eight a Dollars			
(\$ 164,858.25), lawful money of the United States, well and truly to be paid unto			
said Village of Tinley Park, for the payment of which we bind ourselves, our successors and			
assigns, jointly, severally, and firmly by these presents.			
THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that whereas, the said Principal has			
entered into a written contract with an Owner which is the Village of Tinley Park and acts through its			
Mayor-Board of Trustees for the construction of the work designated			
17-R0338.01 Recreational Trails Project 179 th Street to 163 rd Street , which			
contract hereby is referred to and made a part hereof, as if written herein in length, and whereby the said Principal			
has promised and agreed to perform said work in accordance with the terms of said Contract, and has promised			
to pay all sums of money due for any labor, materials, apparatus, fixtures or machinery furnished to such Principal			
for the purpose of performing such work and has further agreed to pay all direct and indirect damages to any			
person, firm, company, or corporation suffered or sustained on account of the performance of such work, for any			
reason whatsoever, during the time thereof and until such work is completed and accepted; and has further agreed			
that this bond shall inure to the benefit of any person, firm, company or corporation, to whom any money may			
be due from the Principal, subcontractor or otherwise, for any such labor, materials, apparatus, fixtures or			
machinery so furnished, and that suit may be maintained on such bond by any such person, firm, company or			
corporation, for the recovery of any such money.			
NOW, THEREFORE, if the said Principal shall well and truly perform said work in accordance with the			
terms of said contract, and shall pay all sums of money due or to become due for any labor, materials, apparatus,			
fixtures or machinery furnished to him for the purpose of constructing such work, and shall commence and			

complete the work within the time prescribed in said contract, and shall pay and discharge all damages, direct and

indirect, that may be suffered or sustained on account of

such work, for any reason whatsoever, during the time of the performance thereof and until the said work shall have been accepted, and shall hold the aforesaid Owner and its or his agents harmless on account of any such damages, and shall in all respects fully and faithfully comply with all the provisions, conditions and requirements of said contract, then this obligation to be void, otherwise to remain in full force and effect. IN WITNESS WHEREOF, we have duly executed the foregoing obligation this day of A.D. 20 Contractor's corporate name: CORPORATE SEAL President Attester's Title: Sec Surety's corporate name: Attorney-in-fact Attorney-in-fact DAY OF September A.D. 20 19 APPROVED THIS _ VILLAGE OF TINLEY PARK, IL Executed by Municipality Title: Jacob C. Vandenberg, Mayor ATTEST FOR VILLAGE OF TINLEY PARK, IL **MUNICIPAL SEAL**

Kristin A. Thirion, Clerk



STATE OF)
COUNTY OF)
IM I. I - TO- I
I, Made Ing T Dearter, a Notary Public in and for said County in the State aforesaid,
do hereby certify that M MGV and to me to me
personally known to be president and (Attesers Title), respectively, of (Contractor)
a corporation, and also known to me to be the persons whose names are subscribed to the foregoing instrument,
appeared before me this day in person and acknowledged that as such president and (Attesters Title)
respectively they signed, sealed and delivered the said instrument as the free and voluntary act of said Corporation,
for the uses and purposes therein set forth, and that they were duly authorized to execute the same by the Board
of Directors of said Corporation.
GIVEN UNDER MY HAND AND NOTARIAL SEAL THIS DAY OF A.D. SEAL
MADELINE T DRANTER Notery Public, State of Itlinois My Commission Expires 68/05/2023 STATE OF) SS COUNTY OF
COONTTO
I,, a Notary Public in and for said County in the State aforesaid, do hereby
certify that who is personally known to me to be the same person who signed (Attorney-in-Fabt)
the above and foregoing instrument as the Attorney in Fact forappeared
before me this day in person and acknowledged that he signed the name of
(Principal) thereto, as his Principal, and his own name as Attorney in Fact, as the free and voluntary act of his said Principal
for the uses and purposes therein set forth, and that he executed the said instrument under authority given him by
said Principal.
GIVEN UNDER MY HAND AND NOTARIAL SEAL THIS DAY OF A.D. 20
SEAL Notary Public

"OFFICIAL SEAL"
MACELINE T DRANTER
Noten, Friter, State of Pincia
My Commission Expirer Democraces

1	STATE OF
	COUNTY OF O
1	
	I,, a Notary Public in and for said County in the State aforesaid, do hereby certify that house 6 March 1 And 1 to me
ı	(President) (Attester)
	personally known to be president and (President) (Attesters Title) (Attesters Title) (Contractor)
	a corporation, and also known to me to be the persons whose names are subscribed to the foregoing instrument,
and the second	appeared before me this day in person and acknowledged that as such president and
1	(Attesters Title) respectively they signed, sealed and delivered the said instrument as the free and voluntary act of said Corporation,
	for the uses and purposes therein set forth, and that they were duly authorized to execute the same by the Board
	of Directors of said Corporation.
	GIVEN UNDER MY HAND AND NOTARIAL SEAL THIS 24 DAY OF 560 mba A.D. 20 19
	SEAL OFFICIAL SEALTS Notary Public
н	
	STATE OF)
	STATE OF)) SS COUNTY OF)
	COUNTY OF) SS I, Scott M Elmlund , a Notary Public in and for said County in the State aforesaid, do hereby
	I, Scott M Elmlund, a Notary Public in and for said County in the State aforesaid, do hereby certify that 6 rand R Grade W who is personally known to me to be the same person who signed
	I, Scott M Elmlund, a Notary Public in and for said County in the State aforesaid, do hereby certify that 6 crand R Grade W who is personally known to me to be the same person who signed the above and foregoing instrument as the Attorney in Fact for West Rad Mutual appeared
	COUNTY OF I, Scott M Elmund, a Notary Public in and for said County in the State aforesaid, do hereby certify that 6 crand R Grade W who is personally known to me to be the same person who signed the above and foregoing instrument as the Attorney in Fact for West Band Mutual appeared before me this day in person and acknowledged that he signed the name of Garante R Grade W
	I, Scott M Elmlund, a Notary Public in and for said County in the State aforesaid, do hereby certify that 6 crawl R Grade W who is personally known to me to be the same person who signed the above and foregoing instrument as the Attorney in Fact for West Bal Mutual appeared (Surety)
	COUNTY OF I, Scott M Elmlund, a Notary Public in and for said County in the State aforesaid, do hereby certify that Grand Notary) who is personally known to me to be the same person who signed the above and foregoing instrument as the Attorney in Fact for West Bal Mutual appeared before me this day in person and acknowledged that he signed the name of Grand R Grade IV (Principal)
	COUNTY OF I, Scott M Elmlund, a Notary Public in and for said County in the State aforesaid, do hereby certify that Grand IV who is personally known to me to be the same person who signed the above and foregoing instrument as the Attorney in Fact for Wort Bank Mutual appeared before me this day in person and acknowledged that he signed the name of Grand R Grand IV (Principal) thereto, as his Principal, and his own name as Attorney in Fact, as the free and voluntary act of his said Principal
	COUNTY OF I, Scott M Elmund, a Notary Public in and for said County in the State aforesaid, do hereby certify that 6 made 1/2 who is personally known to me to be the same person who signed the above and foregoing instrument as the Attorney in Fact for Wort 13 and Multiple appeared before me this day in person and acknowledged that he signed the name of German R Grade 1/2 (Principal) thereto, as his Principal, and his own name as Attorney in Fact, as the free and voluntary act of his said Principal for the uses and purposes therein set forth, and that he executed the said instrument under authority given him by
	COUNTY OF I, Scott M Elmund, a Notary Public in and for said County in the State aforesaid, do hereby certify that Grand W who is personally known to me to be the same person who signed the above and foregoing instrument as the Attorney in Fact for West Ball Mutual appeared before me this day in person and acknowledged that he signed the name of Grand R Grand W (Principal) thereto, as his Principal, and his own name as Attorney in Fact, as the free and voluntary act of his said Principal for the uses and purposes therein set forth, and that he executed the said instrument under authority given him by said Principal. GIVEN UNDER MY HAND AND NOTARIAL SEAL THIS June DAY OF September A.D.
	COUNTY OF I, Scott M Elmund, a Notary Public in and for said County in the State aforesaid, do hereby certify that Grand W who is personally known to me to be the same person who signed the above and foregoing instrument as the Attorney in Fact for West Ball Mutual appeared before me this day in person and acknowledged that he signed the name of Grand R Grand W (Principal) thereto, as his Principal, and his own name as Attorney in Fact, as the free and voluntary act of his said Principal for the uses and purposes therein set forth, and that he executed the said instrument under authority given him by said Principal. GIVEN UNDER MY HAND AND NOTARIAL SEAL THIS June DAY OF September A.D.

OFFICIAL SEAL
SCOTT M ELMLUND
NOTARY Public - State of Itlinois
My Commission Expires Feb. 25. 2020



Performance Bond

KNOW ALL MEN BY THESE PRESENTS:
That McGill Construction, LLC of 21227 S 80th Ave , Frankfort, IL 60423-9180
(Name and address of the Contractor)
as Principal, hereinafter called Principal, and WEST BEND MUTUAL INSURANCE COMPANY as Surety, hereinafter
called Surety, are held and firmly bound unto Village of Tinley Park of
16250 Oak Park Ave, Tinley Park, IL 60477-1628
(Name and address of the Owner)
as Obligee, hereinafter called Owner, in the amount of
One Hundred and Seventy Thousand Dollars and Zero Cents Dollars (\$ 170,000.00),
for the payment whereof Contractor and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.
WHEREAS, Contractor has by written agreement dated entered into a contract with Owner
for Recreational Trails Project Multi Use Path Resurfacing 179th to 163rd St
in accordance with drawings and specifications prepared by
(Name of Architect or Engineer)
which contract is by reference made a part hereof, and is hereinafter referred to as the Contract.
NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if Contractor shall promptly and faithfully perform said contract, then this obligation shall be null and void; otherwise it shall remain in full force and effect.
The Surety hereby waives notice of any alteration or extension of time made by the Owner.
Whenever Contractor shall be, and declared by Owner to be in default under the Contract, the Owner having performed Owner's Obligations thereunder, the Surety may promptly remedy the default, or shall promptly

2. Obtain a bid or bids for completing the Contract in accordance with its terms and conditions, and upon determination by Surety of the lowest responsible bidder, or, if the Owner elects, upon determination by the Owner and the Surety jointly of the lowest responsible bidder, arrange for a contract between such bidder and Owner, and make available as Work progresses (even though there should be a default or a succession of defaults under the contract or contract of completion arranged under this paragraph) sufficient funds to pay the cost of completion less the balance of the contract price; but not exceeding, including other costs and damages for which the surety may be liable hereunder, the amount set forth in the first paragraph hereof. The term "balance of the contract price", as used in this paragraph, shall mean the total amount payable by Owner to Contractor under the Contract and any amendments thereto, less the amount properly paid by Owner to Contractor.

1. Complete the Contract in accordance with its terms and conditions, or

PROVIDED, FURTHER, that it is expressly agreed that the BOND shall be increased automatically and immediately, without the need for separate amendments hereto, upon amendment to the Contract that does not increase the contract price more than ten (10) percent, so as to bind the PRINCIPAL and the SURETY to the full and faithful performance of the CONTRACT as so amended. The term "Amendment", wherever used in this BOND, and whether referring to this BOND, the Contract or the Loan Documents shall include any alteration, addition, extension, or modification of any character whatsoever.

NB 0012 11 17 Page 1 of 2

The state of the s			
	* *		
		Y ₆	
The state of the s			

Any suit under this bond must be instituted before the expiration of one (1) year from the date on which final payment under the contract falls due.

No right of action shall accrue on this bond to or for the use of any person or corporation other than the Owner named herein of the heirs, executors, administrators or successors of the Owner.

Signed and	Sealed this	5	day of	September	20 19		
					Principal: McGill Construction, LLC		
	Λ. Λ.	110.1	\bigcirc		By: Color		(SEAL)
Witness:		LLULL	17		Name Typed: Dwayne McGill	President	
	10	0	_			Title	100
	()	1			Surety:		37
		7//			West Bend Mutual Insurance Company		
	11 1	4			By:		(SEAL)
Witness:	10	Λ			Name Typed: GERARD R GNADE IV , Att	tomey-In-Fa	act
	•	V				Title	1, 17

MICHIGAN ONLY: This policy is exempt from the filing requirements of Section 2236 of the Insurance Code of 1956, 1956 PA 218 and MCL 500.2236.

	(A	




Bond Nur	nber	2420242	
----------	------	---------	--

Labor and Material Payment Bond

KNOW ALL MEN BY THESE PRESENTS:					
That McGill Construction, LLC	21227 S 80th Ave, Frankfort, IL 60423-9180				
(Name and	address of the Contractor)				
as Principal, hereinafter called Principal, and WEST BI	END MUTUAL INSURANCE COMPANY as Surety, hereinafter				
called Surety, are held and firmly bound unto Village	of Tinley Park of				
	16250 Oak Park Ave, Tinley Park, IL 60477-1628				
(Name an	d address of the Owner)				
- 10	benefit of claimants as hereinbelow defined, in the amount of				
ne Hundred and Seventy Thousand Dollars and Zero Cents (Insert a sum equal to at least one-half of the contract price) Dollars (\$ 170,000.00),					
assigns, jointly and severally, firmly by these presents.					
WHEREAS, Principal has by written agreement dated	entered into a contract with Owner				
for Recreational Trails Project Multi Use Path Resurfacing	179th to 163rd St				
in accordance with drawings and specifications prepar					
(Name	of Architect/Engineer)				
which contract is by reference made a part hereof, and	d is hereinafter referred to as the Contract.				
NOW THEREFORE THE COMPLETON OF THE COM	HOLTON'S AND STATE DESCRIPTION OF THE STATE				
	LIGATION is such that if the Principal shall promptly make payment				
to all claimants as hereinafter defined, for all labor and	d material used or reasonably required for use in the performance of				
the Contract, then this obligation shall be void; other	wise it shall remain in full force and effect, subject, however, to the				
conditions outlined on the reverse side of this bond:					
Signed and Sealed this 5 day of Septem	<u>19</u> 20 19				
	Principal:				
	McGill Construction, UIC				
Λ , Λ , Λ	By: (SEAL)				
Witness: Whitness:	Name Typed Dwayne McGill President				
	Title willing				
\ \	Selly List				
	Surety:				
	West Bend Mutual Insurance Company				
	By: (SEAL)				
Witness:	Name Typed: GERARD R GNADE IV , Attorney-In-Fact				
	Title				
	(7),				

MICHIGAN ONLY: This policy is exempt from the filing requirements of Section 2236 of the Insurance Code of 1956, 1956 PA 218 and MCL 500.2236.



CONDITIONS

- A claimant is defined as one having a direct contract with the Principal or with a Subcontractor of the Principal for labor, material, or both, used or reasonably required for use in the performance of the Contract, labor and material being construed to include that part of water, gas, power, light, heat, oil, gasoline, telephone service or rental of equipment directly applicable to the Contract.
- 2. The above named Principal and Surety hereby jointly and severally agree with the Owner that every claimant as herein defined, who has not been paid in full before the expiration of a period of ninety (90) days after the date on which the last of such claimant's work or labor was done or performed, materials were furnished by such claimant may sue on this bond for the use of such claimant, prosecute the suit to final judgement for such sum or sums as may be justly due claimant, and have execution thereon. The Owner shall not be liable for the payment of any costs or expenses of any such suit.
- No suit or action shall be commenced hereunder by any claimant.
 - a. Unless claimant, other than one having a direct contract with the Principal, shall have given written notice to any two of the following: The Principal, the Owner, or the Surety above named. within ninety (90) days after such claimant did or performed the last of the work or labor, or furnished the last of the materials for which said claim is made, stating with substantial accuracy the amount claimed and the name of the party to whom the materials were furnished, or for whom the work or labor was done or performed. Such notice shall be served by mailing the same by registered mail or certified mail, postage prepaid, in an envelope addressed to the Principal, Owner or Surety, at any place where an office is regularly maintained for the transaction of business, or served in any manner in which legal process may be served in the state in which the aforesaid project is located, save that such service need not be made by a public officer.

- b. After the expiration of one (1) year following the date on which Principal released work on said Contract, it being understood, however, that if any limitation embodied in this bond is prohibited by any law controlling the construction hereof such limitation shall be deemed to be amended so as to be equal to the minimum period of limitation permitted by such law.
- c. Other than in a state court of competent jurisdiction in and for the county or other political subdivision of the state in which the project, or any part thereof, is situated, or in the United States District Court for the district in which the project, or any part thereof, is situated, and not elsewhere.
- 4. The amount of this bond shall be reduced by and to the extent of any payment or payments made in good faith hereunder, inclusive of the payment by Surety of mechanics' liens which may be filed of record against said improvement, whether or not claim for the amount of such lien be presented under and against this bond.



Rider to Bond

issued on behalf of McGill Construction, LLC, 21227 S 80th	W. A. P. Presson	· · · · · · · · · · · · · · · · · · ·	• • • • • • • • • • • • • • • • • • • •
and in favor of Village of Tinley Park, 16250 Oak Park Ave,	as Obligee		
West Bend Mutual Insurance Company hereby agre	es and gives conse	ent to:	
Increase the bond penalty from	to		
Decrease the bond penalty from \$170,000	to \$164	1,858.25	
Change the effective date from	to		
Change the expiration date from	to		
Change the name of the principal from:			
☐ Change the address of the principal from:			
Change the name of the obligee from:			35.0
Change the address of the obligee from:			
Other:			
PROVIDED, however, that the liability of the Surety terms and conditions shall remain the same.	as changed by this	rider shall not be cumu	lative and that all other
WEST BEND MUTUAL INSURANCE COMPANY			or A. Herrer
Attorne	ey-In-Fact	(seal	
Attorne	y-iii-i act		

NB 0025 11 17

MICHIGAN ONLY: This policy is exempt from the filing requirements of Section 2236 of the Insurance

Code of 1956, 1956 PA 218 and MCL 500.2236.



. .





Bond No.

POWER OF ATTORNEY

Know all men by these Presents, That West Bend Mutual Insurance Company, a corporation having its principal office in the City of West Bend, Wisconsin does make, constitute and appoint:

GERARD R GNADE IV

lawful Attorney(s)-in-fact, to make, execute, seal and deliver for and on its behalf as surety and as its act and deed any and all bonds, undertakings and contracts of suretyship, provided that no bond or undertaking or contract of suretyship executed under this authority shall exceed in amount the sum of: Seven Million Five Hundred Thousand Dollars (\$7,500,000)

This Power of Attorney is granted and is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of West Bend Mutual Insurance Company at a meeting duly called and held on the 21st day of December, 1999.

Appointment of Attorney-In-Fact. The president or any vice president, or any other officer of West Bend Mutual Insurance Company may appoint by written certificate Attorneys-In-Fact to act on behalf of the company in the execution of and attesting of bonds and undertakings and other written obligatory instruments of like nature. The signature of any officer authorized hereby and the corporate seal may be affixed by facsimile to any such power of attorney or to any certificate relating therefore and any such power of attorney or certificate bearing such facsimile signatures or facsimile seal shall be valid and binding upon the company, and any such power so executed and certified by facsimile signatures and facsimile seal shall be valid and binding upon the company in the future with respect to any bond or undertaking or other writing obligatory in nature to which it is attached. Any such appointment may be revoked, for cause, or without cause, by any said officer at any time.

In witness whereof, the West Bend Mutual Insurance Company has caused these presents to be signed by its president undersigned and its corporate seal to be hereto duly attested by its secretary this 22nd day of September, 2017.

Secretary

State of Wisconsin County of Washington

Chief Executive Officer/President

On the 22nd day of September, 2017, before me personally came Kevin A. Steiner, to me known being by duly sworn, did depose and say that he resides in the County of Washington, State of Wisconsin; that he is the President of West Bend Mutual Insurance Company, the corporation described in and which executed the above instrument; that he knows the seal of the said corporation; that the seal affixed to said instrument is such corporate seal; that is was so affixed by order of the board of directors of said corporation and that he signed his name thereto by like order.

Juli A./Benedum

Senior Corporate Attorney

Notary Public, Washington Co., WI

My Commission is Permanent

The undersigned, duly elected to the office stated below, now the incumbent in West Bend Mutual Insurance Company, a Wisconsin corporation authorized to make this certificate, Do Hereby Certify that the foregoing attached Power of Attorney remains in full force effect and has not been revoked and that the Resolution of the Board of Directors, set forth in the Power of Attorney is now in force.

Signed and sealed at West Bend, Wisconsin this 5th day of

Heather Dunn

Vice President - Chief Financial Officer

Notice: Any questions concerning this Power of Attorney may be directed to the Bond Manager at NSI, a division of West Bend Mutual Insurance Company.

e: () ≥e

DIVISION I

GENERAL REQUIREMENTS
AND COVENANTS

	T
	5
	100
	17

<u>SECTION</u>	1. DEFINITION OF TERMS	1
1-1	DESCRIPTION	1
1-2	ABBREVIATIONS	1
1-3	ADDENDA	2
1-4	AWARD	2
1-5	BASE COURSE	2
1-6	BITUMINOUS PAVEMENT	2
1-7	BIDDER	2
1-8	CONTRACT	2
1-9	CONTRACTOR	3
1-10	CONTRACT BOND	3
1-11	CORPORATION	3
1-12	CULVERT	3
1-13	ENGINEER	4
1-14	FORCE MAIN	4
1-15	ENGINEERING OBSERVER	4
1-16	LABORATORY	4
1-17	MANHOLE	4
1-18	NOTICE TO BIDDERS	4
1-19	OWNER	· 4
1-20	PAVEMENT STRUCTURE	4
1-21	PLANS	5
1-22	PLUMBING	5
1-23	PROPOSAL (BID)	5
1-24	PROPOSAL GUARANTY	5
1-25	RAILROAD	5
1-26	RIGHT-OF-WAY AND EASEMENTS	5
1-27	SEWER, COMBINED	5
1-28	SEWER, SANITARY	5
1-29	SEWER, SERVICE	6
1-30	SEWER, STORM	6
1_21	SPECIAL PROVISIONS	6

1-32	SPECIFICATIONS	6
1-33	STATE SPECIFICATIONS	6
1-34	SUBCONTRACTOR	6
1-35	SUB-BASE	6
1-36	SUB-GRADE	7
1-37	SUPPLEMENTAL AGREEMENT	7
1-38	SUPPLIER	7
1-39	SURETY	7
1-40	SURFACE COURSE	7
1-41	WATER MAIN	7
1-42	WATER SERVICE LINE	7
1-43	THE WORK	7
CECTION	2. PRODOCAL REQUIREMENTS AND CONDITIONS	8
	2. PROPOSAL REQUIREMENTS AND CONDITIONS	
2-1	CONTENTS OF THE PROPOSAL FORM	8
2-2	INTERPRETATION OF ESTIMATE OF QUANTITIES	8
2-3	EXAMINATION OF PLANS, SPECIFICATIONS, SPECIAL PROVISIONS, AND SITE OF WORK	8
2-4	ENGINEER'S ESTIMATE	9
2-5	PREPARATION OF THE PROPOSAL	9
2-6	MULTIPLE BIDS	9
2-7	REJECTION OF PROPOSALS	9
2-8	PROPOSAL GUARANTY	10
2-9	DELIVERY OF PROPOSALS	10
2-10	WITHDRAWAL OF PROPOSALS	10
2-11	WITHDRAWAL OF PROPOSAL GUARANTY	10
2-12	PUBLIC OPENING OF PROPOSALS	10
2-13	DISQUALIFICATION OF BIDDERS	11
2-14	COMPETENCY OF BIDDERS	11
2-15	MATERIAL SUBSTITUTIONS	12
2-16	CONTRACTOR'S UNDERSTANDING	12
2-17	STATUS OF RIGHT-OF-WAY, EASEMENT AND CONSTRUCTION EASEMENT ACQUISITION	12

SECTION	3. AWARD AND EXECUTION OF CONTRACT	13
3-1	CONSIDERATION OF PROPOSALS	13
3-2	AWARD OF CONTRACT	13
3-3	RETURN OF PROPOSAL GUARANTY	13
3-4	REQUIREMENT OF CONTRACT BOND	13
3-5	EXECUTION OF THE CONTRACT	14
3-6	FAILURE TO EXECUTE CONTRACT	14
SECTION	A SCORE OF MORK	15
	1 4. SCOPE OF WORK	
4-1	INTENT OF THE PLANS AND SPECIFICATIONS	15
4-2	SPECIAL WORK	15
4-3	CHANGES	15
4-4	PERIODIC AND FINAL CLEANUP	16
4-5	LUMP SUM CONTRACTS	17
4-6	LOCAL ORDINANCES AND REGULATIONS	17
4-7	PREFERENCE TO VETERANS	17
CECTION	LE CONTROL OF THE WORK	40
-	15. CONTROL OF THE WORK	18
5-1	PLANS AND WORKING DRAWINGS	18
5-2	CONFORMITY WITH PLANS AND SPECIFICATIONS	18
5-3	COORDINATION OF COMPONENT PARTS OF THE CONTRACT	18
5-4	COOPERATION BY CONTRACTOR	19
5-5	UTILITIES	19
<i>5-6</i>	COOPERATION BETWEEN CONTRACTORS	19
5-7	CONSTRUCTION STAKES	20
5-8	AUTHORITY AND DUTIES OF OBSERVERS	20
<i>5-9</i>	ENGINEER'S FIELD OFFICE AND/OR LABORATORY	20
5-10	CONSTRUCTION OBSERVATION	21
5-11	REMOVAL OF DEFECTIVE AND UNAUTHORIZED WORK	22
5-12	FINAL ACCEPTANCE	22
5-13	PUBLIC CONSTRUCTION BID ACT, 30 ILCS 557/1	23

SECTION	6. CONTROL OF MATERIAL	24
6-1	QUALITY OF MATERIALS	24
6-2	DEFECTIVE MATERIALS	24
6-3	TESTING MATERIALS	24
6-4	SAND, GRAVEL AND CRUSHED STONE	24
6-5	CONCRETE	24
6-6	MISCELLANEOUS MATERIALS	25
6-7	JOB SITE OBSERVATION	25
6-8	STORED MATERIALS	25
6-9	"OR EQUAL" CLAUSE	25
<u>SECTIOI</u>	N 7. LEGAL REGULATIONS AND RESPONSIBILITY TO PUBLIC	26
7-1	LAWS TO BE OBSERVED	26
7-2	INSURANCE REQUIREMENTS	27
7-3	PERMITS AND LICENSES	33
7-4	PATENTS AND ROYALTIES	33
7-5 ·	STATE AND FEDERAL PARTICIPATION	34
7-6	SANITARY PROVISIONS	34
7-7	PUBLIC CONVENIENCE AND SAFETY	34
7-8	BARRICADES AND WARNING SIGNS	34
7-9	DEBRIS ON TRAVELED SURFACE OR STRUCTURES	35
7-10	EQUIPMENT ON TRAVELED SURFACE AND STRUCTURES	35
7-11	USE OF EXPLOSIVES	35
7-12	USE OF FIRE HYDRANTS	35
7-13	PROTECTION AND RESTORATION OF PROPERTY	36
7-14	PROTECTION AND RESTORATION OF TRAFFIC SIGNS	37
7-15	CONTRACTOR'S RESPONSIBILITY FOR WORK	37
7-16	GUARANTEE PERIOD	38
7-17	PERSONAL LIABILITY OF OWNER'S AGENTS	38
7-18	NO WAIVER OF LEGAL RIGHTS	38
7-19	SAFETY	39
7-20	USE OF PRIVATE LAND	39

7-21	USE OF WATER	39
7-22	COST OF SERVICES	39
7-23	WORK IN BAD WEATHER	39
7-24	SUNDAY WORK	39
7-25	WATCHMEN	40
7-26	CONSTRUCTION DEBRIS	40
7-27	SAMPLE INSURANCE CERTIFICATE	41
<u>SECTIO</u>	N 8. PROSECUTION AND PROGRESS	42
8-1	SUBLETTING OR ASSIGNMENT OF CONTRACT	42
8-2	PROGRESS SCHEDULE	42
8-3	PRE-CONSTRUCTION CONFERENCE	42
8-4	PROSECUTION OF THE WORK	42
8-5	COMPLETION DATE	42
8-6	LIMITATIONS OF OPERATIONS	43
8-7	SUSPENSION OF WORK	43
8-8	DETERMINATION AND EXTENSION OF CONTRACT TIME FOR COMPLETION	43
8-9	FAILURE TO COMPLETE THE WORK ON TIME	44
8-10	DEFAULT ON CONTRACT	44
8-11	TERMINATION OF THE CONTRACTOR'S RESPONSIBILITY	45
<u>SECTIO</u>	N 9. MEASUREMENT AND PAYMENT	46
9-1	MEASUREMENT OF QUANTITIES	46
9-2	SCOPE OF PAYMENT	46
9-3	INCREASED OR DECREASED QUANTITIES	46
9-4	PAYMENT FOR EXTRA WORK	47
9-5	PAYMENT FOR SUBCONTRACTING, EXTRA WORK	48
9-6	PARTIAL PAYMENTS	48
9-7	ACCEPTANCE AND FINAL PAYMENT	49
9-8	OWNER'S RIGHT TO WITHHOLD CERTAIN AMOUNTS	49
9-9	RELEASE OF CLAIMS AND LIENS	50

		*	
			W
			[4]
			13
	2		
			LI FI
		92	

SECTION 1. DEFINITION OF TERMS

1-1 DESCRIPTION

When a standard specification number is used in the Specifications it shall be taken to mean the latest revision of that Standard Specification at the time of the Bid.

Whenever in the specifications and Contract the following terms, or pronouns in place of them, are used, the intent and meaning shall be interpreted as follows:

1-2 ABBREVIATIONS

The following organizations are referred to in this specification by abbreviations of the titles. Additional information noted but not detailed can be obtained from these organizations by writing to them.

ASTM An

American Society for Testing and Materials

1916 Race Street

Philadelphia, Pennsylvania 19103

ASSHTO

The American Association of State Highway and Transportation Officials

917 National Press Building Washington, D.C. 20004

AWWA

American Water Works Association

6666 West Quincy Avenue Denver, Colorado 80235

NSF

National Sanitation Test Laboratory Foundation

Box 1478

Ann Arbor, Michigan

ANSI

American National Standards Institute

1430 Broadway

New York, New York 10018

IDOT

Illinois Department of Transportation

2300 South Dirksen Parkway Springfield, Illinois 62764

FHWA

Federal Highway Administration

DOT Building, 400 Seventh St., S.W.

Washington, D.C. 20590

OSHA

Occupational Safety and Health Act

MWRDGC

The Metropolitan Water Reclamation District of Greater Chicago

100 East Erie Street Chicago, Illinois 60611

042015

REL

Robinson Engineering, Ltd

ISO

Insurance Services Office

1-3 ADDENDA

Written or graphic instruments issued prior to the execution of the Agreement, which modify or interpret the Contract Documents, Drawings, and Specifications by additions, deletions, clarifications or corrections.

1-4 AWARD

The decision of the Owner to accept the proposal of the lowest responsive, responsible bidder for the work, subject to the execution of and approval of a satisfactory Contract therefore, and bond to secure the performance thereof, and to such other conditions as may be specified or otherwise required by law.

1-5 BASE COURSE

The layer or layers of specified or selected material of designed thickness placed on a sub-base or a subgrade to support the surface course.

1-6 BITUMINOUS PAVEMENT

A pavement structure which maintains intimate contact and distributes loads to the subgrade and depends upon aggregate interlock particle friction and cohesion for stability, and a pavement structure which includes a bituminous concrete surface course over a bituminous concrete base course or a portland cement concrete base course.

1-7 BIDDER

Any individual, firm, partnership or corporation submitting a proposal for the Work contemplated, acting directly or through a duly authorized representative.

1-8 CONTRACT

The written agreement between the Owner and the Contractor setting forth the obligations of the parties thereunder, including, but not limited to, the performance of the Work (the furnishing of labor and materials, and the basis of payment).

The Contract includes such of the following document parts as may be utilized. These document parts so utilized will be as fully part of the Contract as if therein set out verbatim, or, if not attached, as if attached thereto. The controlling order of priority for these documents on the project is as follows (e.g., A is controlling over B-N, etc.):

- A. Supplemental Agreements (Change Order)
- B. Addenda
- C. Special Conditions of Contract
- D. General Conditions of Contract
- E. Special Provisions to the Specifications
- F. Detailed Specifications
- G. Complete Project Plans or Drawings
- H. General Specifications
- I. Contract
- J. Contractor's Contract Bond
- K. Contractor's Proposal
- L. Notice to Proceed
- M. Notice of Award
- N. Notice to Bidders

1-9 CONTRACTOR

The Bidder awarded the Contract for the Work.

1-10 CONTRACT BOND

The approved form of security furnished by the Contractor and his surety as a guaranty that he will execute the Work in accordance with the terms of the Contract.

1-11 CORPORATION

With respect to the execution and performance of the Contract, a corporate body authorized or licensed to do business in the State of Illinois for projects in Illinois and in the State of Indiana for projects in Indiana.

1-12 CULVERT

A drainage structure extending across and beneath a traveled way and having a tubular or box-type cross-section open on both ends.

1-13 ENGINEER

ROBINSON ENGINEERING, LTD. or an engineer of a municipality, including such assistants as are authorized to represent them, who represents the Owner during the construction phase activities of the Work.

1-14 FORCE MAIN

A pipe constructed or used to carry sewage under pressure.

1-15 ENGINEERING OBSERVER

The authorized representative of the Owner or of the Engineer assigned to observe the progress of the Work to determine only if the Work is proceeding in accordance with the technical plans and specifications.

1-16 LABORATORY

An established testing laboratory approved by the Engineer.

1-17 MANHOLE

A vertical enclosed structure providing access to a pipe line or other structure.

1-18 NOTICE TO BIDDERS

The official notice, included in the proposal form, inviting bids for the proposed improvement, including a brief description of the Work.

1-19 OWNER

The Village, City, Town, Sanitary District, or other governmental body, corporation, partnership or individual initiating the project, acting through its legally constituted officials, officers or employees. The Department as referenced in the State Specifications.

1-20 PAVEMENT STRUCTURE

The combination of sub-base, base course and surface course placed on a sub-grade to support the traffic load and distribute it to the roadbed.

1-21 PLANS

All official drawings or reproductions of drawings pertaining to the Work provided for in the contract.

1-22 PLUMBING

Plumbing shall be as defined in the latest adopted Illinois State Plumbing Code, copies of which are available from the Illinois Department of Public Health, Division of Engineering and Sanitation, 535 West Jefferson Street, Springfield, Illinois 62706.

1-23 PROPOSAL (BID)

The written offer of the Bidder to perform the proposed Work.

1-24 PROPOSAL GUARANTY

The security designated in the proposal to be furnished by the Bidder as a guaranty that said Bidder will enter into a Contract with the Owner for the acceptable performance of the Work and will furnish the required Contract Bond, if the Work is awarded to him.

1-25 RAILROAD

The Railroad or Railway Company whose property is involved in the Work.

1-26 RIGHT-OF-WAY AND EASEMENTS

The areas owned, or acquired by permanent easement; also, the areas acquired by temporary easement during the time the easement is in effect.

1-27 SEWER, COMBINED

Any sewer constructed or used for the purpose of carrying both storm water and waterborne wastes to a treatment facility.

1-28 SEWER, SANITARY

Any sewer constructed or used for the purpose of carrying waterborne wastes to a treatment facility.

1-29 SEWER, SERVICE

A branch sanitary sewer line constructed from the main sanitary sewer line to a point described in the Special Provisions or Plans or to a point established by the Engineer.

1-30 SEWER, STORM

A sewer constructed or used for carrying storm water or sub-surface water to a storm water outlet.

1-31 SPECIAL PROVISIONS

Specific directions, provisions, requirements and revisions of the Specifications peculiar to the Work under consideration which are not satisfactorily provided for in the Specifications. The Special Provisions set forth the final contractual intent as to the matter involved. The Special Provisions included in the Contract shall not operate to annul those portions of the Specifications with which they are not in conflict.

1-32 SPECIFICATIONS

The body of directions, provisions and requirements contained herein, or in any supplement to this document referred to in the Special Provisions, together with written agreements and all documents of any description made or to be made pertaining to the method or manner of performing the Work, the quantities or the quality of materials to be furnished under the contract.

1-33 STATE SPECIFICATIONS

IDOT, Standard Specifications for Road and Bridge Construction, latest edition at the time of Bid. This book outlines the general requirements and covenants to all improvements, as well as provisions relating to materials, equipment and construction requirements for individual items of work.

1-34 SUBCONTRACTOR

The individual, firm, partnership or corporation to whom the Contractor, with the written consent of the Engineer, sublets, assigns, or otherwise disposes of any part of the Work covered by the contract.

1-35 SUB-BASE

The layer or layers of specified or selected material of designed thickness placed on a sub-grade to support a base course.

1-36 SUB-GRADE

The top of surface of a roadbed upon which the pavement structure and shoulders are constructed.

1-37 SUPPLEMENTAL AGREEMENT

The written agreement executed by the Owner and the Contractor, with the assent of the Contractor's surety, covering modifications or alterations of the terms of the original Contract.

1-38 SUPPLIER

Any person or organization who supplies materials or equipment for the Work including that fabricated to a special design.

1-39 SURETY

The corporate body, individual or individuals which engage to be responsible for the Bidder's acts in the execution of the Contract in the event of its being awarded to him; or, which are bound with and for the Contractor to insure his acceptable performance of the Contract, his payment of all obligations pertaining to the Work, and his fulfillment of such other conditions as may be specified or otherwise required by law.

1-40 SURFACE COURSE

One or more layers of a pavement structure designed to accommodate the traffic load, the top layer of which resists skidding, traffic abrasion, and the disintegrating effects of climate. The top layer is sometimes called "wearing course".

1-41 WATER MAIN

A pipe constructed or used to carry potable water under pressure.

1-42 WATER SERVICE LINE

That line connected to the water main, which delivers potable water to the user's facilities.

1-43 THE WORK

The improvement advertised for bids, described in the Proposal form, indicated on the Plans and covered in the Specifications, Special Provisions, Contract, authorized alterations, extensions and deductions, and supplementary agreements, or any part or parts thereof.

042015

SECTION 2. PROPOSAL REQUIREMENTS AND CONDITIONS

2-1 CONTENTS OF THE PROPOSAL FORM

Bidders will be furnished with forms stating the location and description of the Work contemplated, the approximate quantities of Work to be performed, the amount of the Proposal Guarantee, requirements pertaining to labor, and the date, time and place of filing and opening Proposals. All documents bound with or attached to the proposal shall be considered a part thereof, and shall not be detached or altered.

2-2 INTERPRETATION OF ESTIMATE OF QUANTITIES

An estimate of quantities of Work to be done and materials to be furnished under the Specifications is given in the Proposal. It is given as a basis for comparison of Proposals and the award of the Contract. The Owner and Engineer do not expressly or by implication agree that the actual quantities involved will correspond therewith; nor shall the Bidder plead misunderstanding or deception because of such estimate of quantities pertaining to the Work.

Payment will be based on the actual quantities of Work performed in accordance with Contract, at the Contract unit prices specified. No allowance will be made for any change in anticipated profits due to an increase or decrease in the original estimate of quantities. The Owner reserves the right to omit any item entirely, or to increase or decrease any or all items as provided in Section 4-3.

2-3 EXAMINATION OF PLANS, SPECIFICATIONS, SPECIAL PROVISIONS, AND SITE OF WORK

The bidder shall, before submitting his bid, carefully examine the Proposal, Plans, Specifications, Special Provisions, and form of Contract and bond. He shall inspect in detail the site of the proposed Work and familiarize himself with all the local conditions affecting the Contract and the detailed requirements of construction. If his Bid is accepted, he will be responsible for all errors in his Proposal resulting from his failure or neglect to comply with these instructions. The Owner or Engineer will, in no case, be responsible for any change in anticipated profits resulting from such failure or neglect.

When the Plans or Special Provisions include information pertaining to sub-surface exploration, borings, test pits, and other preliminary investigations, such information is included only for the convenience of the Bidder. The Owner or Engineer assumes no responsibility whatever in respect to the sufficiency of the information, and there is no guaranty, either expressed or implied, that the conditions indicated are representative of those existing throughout the Work, or that unanticipated developments may not occur.

When the Plans or Special Provisions include information pertaining to the location of underground utility facilities, such information is only included for the convenience of the Bidder. The Owner or Engineer assumes no responsibility whatever in respect to the sufficiency or accuracy of the information, or lack of information, shown on the Plans relative to the location of underground utility

facilities. It shall be the Contractor's responsibility to obtain from the respective utility companies detailed information relative to the location of their facilities and the work schedules of the utility companies for removing or adjusting them.

2-4 ENGINEER'S ESTIMATE

The Engineer's "Estimate of Cost" as prepared for the Owner for the work to be completed under this contract may or may not be available to the Bidders at the discretion of the Owner or the Engineer. If the "Estimate of Cost" is available, it shall be given to all prospective bidders upon request.

2-5 PREPARATION OF THE PROPOSAL

The Bidder shall submit his Proposal on the form furnished by the Owner. The Proposal shall be executed properly, and Bids shall be made for all items indicated in the proposal form, except that when alternate bids are asked, a Bid on more than one alternate for each item is not required, unless the Special Provisions provide otherwise. The Bidder shall indicate, in figures, a unit price or lump sum for each of the separate items called for in the Proposal; he shall show the products of respective quantities and unit prices in the column provided for that purpose, and the gross sum shown in the place indicated in the Proposal shall be the summation of said products. All writing shall be with ink or typewriter, except the signature of the bidder, which shall be written with ink.

If the Proposal is made by an individual, his name and post office address shall be shown. If made by a firm, joint venture, or partnership, the name and post office address of each member of the firm, joint venture, or partnership shall be shown. If made by a corporation, the Proposal shall show the names, titles, and business addresses of the president, secretary, and treasurer, certified to by the secretary.

2-6 MULTIPLE BIDS

If multiple Bids are to be received, bidding shall be in accordance with the instructions in the Special Provisions.

2-7 REJECTION OF PROPOSALS

Proposals that contain omissions, erasures, alterations, additions not called for, conditional or alternate bids unless called for, irregularities of any kind, or proposals otherwise regular which are not accompanied by the proper proposal guaranty shall be rejected as informal or insufficient. However, the Owners reserve the right to reject any or all Proposals and to waive such technical error as may be deemed best for the interest of the Owner.

2-8 PROPOSAL GUARANTY

Each proposal shall be accompanied by a bid bond, bank draft, bank cashier's check, or properly certified check for not less than ten per cent (10%) of the amount Bid unless otherwise specified in the Special Provisions.

If a multiple Bid is submitted, the bid bond, bank draft, bank cashier's check, or certified checks, which accompany the individual Proposals making up the combination, will be considered as also covering the multiple Bid.

See Paragraph 3-3 regarding return of Proposal Guaranty.

The bid bond, bank draft, cashier's checks, or certified checks accompanying Proposals shall be made payable to the Owner.

2-9 DELIVERY OF PROPOSALS

Proposals shall be delivered prior to the time and at the place indicated in the notice to bidders. Each Proposal shall be placed in an envelope sealed and plainly marked to indicate its contents. Only sealed Proposals will be accepted.

Proposals will not be opened unless received at the place of letting and prior to the time stated in the Notice to Bidders.

2-10 WITHDRAWAL OF PROPOSALS

Permission will be given a Bidder to withdraw a Proposal if he makes his request in writing before the time for opening Proposals. If a Proposal is withdrawn, the Bidder will not be permitted to submit another Proposal for the same Work at the same letting.

2-11 WITHDRAWAL OF PROPOSAL GUARANTY

See Paragraphs 3-2 and 3-3 on award of Contract and return of Proposal Guaranty.

2-12 PUBLIC OPENING OF PROPOSALS

Unless otherwise specified, Proposals will be opened and read publicly at the time and placed specified in the Notice to Bidders. Bidders, their authorized agents, and other interested parties are invited to be present.

2-13 DISQUALIFICATION OF BIDDERS

Any one or more of the following causes may be considered as sufficient for the disqualification of a Bidder and rejection of his Proposal.

- A. More than one Proposal for the same Work from an individual, firm, partnership, or corporation under the same or different names.
- B. Evidence of collusion among bidders.
- C. Unbalanced Proposals in which the prices for some items are substantially out of proportion to the prices for other items.
- D. Failure to submit a unit price for each item of Work listed in the Proposal.
- E. If the Proposal form is other than that furnished by the Engineer or if the form is altered or any part thereof is detached.
- F. If there are omissions, erasures, alterations, unauthorized additions, conditional or alternate bids, or irregularities of any kind which may tend to make the Proposal incomplete, indefinite or ambiguous as to its meaning.
- G. If the bidder adds any provisions reserving the right to accept or reject an award, or to enter into a contract pursuant to an award.
- H. If the Proposal is not accompanied by the proper proposal guaranty.
- I. If the Proposal is prepared with other than ink or typewriter.
- J. Lack of competency as revealed by financial statement or experience questionnaire.
- K. Unsatisfactory performance record as shown by past work judged from the standpoint of workmanship and progress.
- Uncompleted work, which, in the judgment of the Owner, might hinder or prevent the prompt completion of additional work.
- M. False information provided on a Bidder's "Contractor's Statement."
- N. Failure to comply with any prequalification regulations of the Owner.
- O. Default under previous contracts.

2-14 COMPETENCY OF BIDDERS

The Bidder, if a corporation, shall show the name of the State in which the corporation is chartered. Each Bidder shall furnish the Owner within two (2) weeks after request, with satisfactory evidence of his competency to perform the Work contemplated. When requested, he shall submit to the Owner a

financial statement prepared by a Certified Public Accountant showing his financial condition at the end of his past fiscal year. The accountant who prepares the statement shall certify that he holds a valid and unrevoked certificate as a Certified Public Accountant, issued in accordance with the laws of the State in which he is licensed. The Bidder, if requested, shall also answer and submit questionnaires relating to his experience and available equipment for performing construction work similar to that for which he is offering a proposal, and shall do so within the same two weeks from the time of request.

Before an award is made, the Bidder may, at the option of the Owner be required to furnish a statement showing the value of all uncompleted work for which he has entered into contracts.

2-15 MATERIAL SUBSTITUTIONS

If restrictions of any governmental authority prohibit the use of certain items that are required by the Plans and Specifications, substitution for such items will be determined by the Owner.

Each Bidder shall base his bid on the furnishing of all items exactly as shown on the Plans and as described in the Specifications. The successful Bidder will not be authorized to make any substitutions on his own volition, but in each and every case must obtain a properly authorized change order from the Owner on his Contract before installing any work in variance with the Contract requirements.

2-16 CONTRACTOR'S UNDERSTANDING

It is understood and agreed that the Contractor has, by careful examination, satisfied himself as to the nature and location of the work, the conformation of the ground, the character, quality and quantity of the materials to be encountered, the character of equipment and facilities needed preliminary to and during the prosecution of the Work, the general and local conditions, and all other matters which can in any way affect the Work under this Contract. No verbal agreement or conversation with any officer, agent, or employee of the Owner and Engineer, either before or after the execution of this Contract, shall affect or modify any of the terms or obligations herein contained.

2-17 STATUS OF RIGHT-OF-WAY, EASEMENT AND CONSTRUCTION EASEMENT ACQUISITION

Each bidder is instructed to fully acquaint himself with the status of the right-of-way, easement and construction easement acquisition at the time of submission of his proposal and the possibility of the acquisition of the parcels remaining to be acquired, if any, in time so as not to interfere with the progress of his work under this contract, and the owner shall not be liable to any damage that may occur to him for any and all delay through delay of the owner in securing the necessary right-of-way, easement and construction easement.

The owner agrees that it will make every effort to acquire any right-of-way, easement and construction easement with all speed and diligence possible.

SECTION 3. AWARD AND EXECUTION OF CONTRACT

3-1 CONSIDERATION OF PROPOSALS

The proposals received will be compared on the basis of the summation of the products of the items of Work listed and the unit prices offered. In case of discrepancy between the gross sum shown in the Proposal prices, the unit prices shall govern, and any errors found in said products shall be corrected. In awarding Contracts, the Owner will, in addition to considering the amounts stated in the Proposals, take into consideration the responsibility of the various Bidders as determined from a study of the data required under the previous article and from other investigations, which the Owner may elect to make.

3-2 AWARD OF CONTRACT

Except in cases where the Owner exercises the right reserved to reject any or all Proposals, the Contract will be awarded by the Owner, as soon as practicable after the opening of Proposals.

Unless otherwise specified, if a Contract is not awarded within forty- five (45) days after the opening of Proposals, a Bidder may file a written request with the Owner for the withdrawal of his bid or award date may be extended by mutual consent of the Owner and Bidder. The Owner will have a maximum of ten (10) days after the receipt of such request to award the Contract or release the Bidder from further obligation by return of the Bidder's Proposal Guaranty.

3-3 RETURN OF PROPOSAL GUARANTY

The Proposal Guaranties of all except the two lowest Bidders will be returned promptly after the Proposals have been checked. Proposal Guaranties of the two lowest Bidders will be returned as soon as the Contract and Bond of the successful bidder have been properly executed and approved.

If Contracts cannot be awarded promptly, the Owner shall permit the two (2) lowest Bidders to substitute for the bank cashier's checks, or certified checks which they may have submitted with their Proposals as Proposal Guaranties, a bid bond executed by a corporate surety company satisfactory to the Owner, but such substitutions shall not be made until a period of three (3) days has elapsed after the date of opening Proposals.

3-4 REQUIREMENT OF CONTRACT BOND

The successful Bidder, at the time of the execution of the Contract, shall deposit with the Owner a surety bond for the full amount of the Contract. The form of bond shall be that furnished by the Owner, and the surety shall be acceptable to the Owner.

3-5 EXECUTION OF THE CONTRACT

The contract shall be executed by the successful Bidder. The bond, when required, shall be executed by the principal and the sureties, and executed Contract and Contract Bond shall be presented to the Owner within fifteen (15) days after the date of notice of the award of the Contract.

Each Contract must be executed in three (3) original counterparts, and there shall be executed original counterparts of the Contract Bond in equal number to the executed original counterparts of the Contract. One (I) copy each of such executed documents will be retained by the Owner and the Engineer, the third will be delivered to the Contractor.

3-6 FAILURE TO EXECUTE CONTRACT

Failure on the part of the successful Bidder to execute a Contract and an acceptable Contract Bond and acceptable insurance certificates as provided herein, within fifteen (15) days from the date of receipt of Contract documents from the Owner will be considered as just cause for the annulment of the award and the forfeiture of the proposal guaranty to the Owner, not as a penalty but in payment of liquidated damages sustained as a result of such failure.

SECTION 4. SCOPE OF WORK

4-1 INTENT OF THE PLANS AND SPECIFICATIONS

The intent of the contract is to prescribe a complete outline of work which the Contractor undertakes to do in full compliance with the contract, plans and specifications. The Contractor shall furnish all required materials, equipment, tools, labor, and incidentals, unless otherwise provided in the contract, and shall include the cost of these items in the unit prices bid for the several units of work. Contractor shall be solely responsible for all safety procedures and safety violations. The quantities appearing in the bid schedule of prices are estimates prepared for the establishment of pay item prices and the comparison of bids. Payment to the Contractor will be made for the actual measured quantities performed and accepted or material furnished and accepted according to the contract, and the scheduled quantities may be increased, decreased, or omitted as herein provided.

Under no circumstances shall the Contractor exceed any established pay item quantity without notification to the Engineer and receipt of written authorization as provided herein.

The latest edition of the State Specifications and Standard Specifications for Water and Sewer Construction in Illinois shall be the basis and govern this contract unless otherwise provided by special provision or exception.

4-2 SPECIAL WORK

Should any construction or requirement not covered by the Specifications be anticipated on any proposed Work, Special Provisions for the same will be prepared and included in the Proposal form, which Special Provisions shall be considered as a part of the Specifications the same as though contained fully herein.

4-3 CHANGES

The Owner reserves the right to make, in writing, at any time during work, changes in quantities, alterations in work, and the performance of extra work to satisfactorily complete the project. Such changes in quantities, alterations, and extra work shall not invalidate the contract nor release the surety, and the Contractor agrees to perform the work as altered.

If the alterations or changes in quantities significantly change the character of the work under the contract, whether or not changed by any such different quantities or alterations, an adjustment, excluding loss of anticipated profits, will be made to the contract. The basis for the adjustment shall be agreed upon prior to the performance of the work. If a basis cannot be agreed upon, then an adjustment will be made either for or against the Contractor in such amount as the Owner may determine to be fair and equitable.

If alterations or changes in quantities do not significantly change the character of the work to be performed under contract, the altered work will be paid for as provided elsewhere in the contract.

The term "significant change" shall be construed to apply only when the character of the work as altered differs materially in kind or nature from that involved or included in the original proposed construction or when a major item, defined as an item whose total original contract costs exceeds ten percent of the total original contract amount, is increased in excess of 125 percent or decreased below 75 percent of the original contract quantity.

All alterations, cancellations, extensions, and deductions shall be authorized in writing by the Owner before work is started. Such authorizations shall set up the items of work involved and the method of payment for each item.

The Contractor shall accept payment for alterations which result in an increase or decrease in the quantities of work to be performed according to the following:

- A. All increases in work of the type which appear in the contract as pay items accompanied by unit prices will, except as provided under paragraph (C) herein, be paid for at the contract unit prices. Decreases in quantities included in the contract will be deducted from the contract at the unit bid prices. No allowance will be made for delays or anticipated profits.
- B. Major items of work for which the quantities are increased by not more than 125 percent or reduced to not less than 75 percent of the original contract quantities will be paid for as specified in paragraph (a) above. Any adjustments for increased quantities for major items of work increased more than 125 percent shall only apply to that portion in excess of 125 percent of original contract quantities. Any adjustments made for major items of work which are decreased to less than 75 percent of the original contract quantities shall apply to the actual amount of work performed.
- C. Extra work which is not included in the contract as pay items at unit prices and is not included in other items of the contract will be paid for according to Section 9-4.

4-4 PERIODIC AND FINAL CLEANUP

From time to time or as may be ordered by the Owner and immediately after completion of the Work, the Contractor shall at his own expense clean up and remove all refuse and unused materials of any kind resulting from the Work. Upon failure to do so within five (5) working days after receipt of written request from the Owner, the Work may be done by the Owner and the cost thereof be charged to the Contractor and be deducted from his Contract price. Upon completion of the Work, the Contractor shall remove all his equipment and put the area of the Work in a neat and clean condition and do all other cleaning required to complete the Work in a workmanlike manner, ready for use and satisfactory to the Owner.

All Cleanup shall be performed as specified in the various sections of these Specifications or in the Special Provisions.

4-5 LUMP SUM CONTRACTS

On lump sum Contract, when specified in Special Provisions, or Contracts containing lump sum items, the lump sum contract price shall include the furnishing and installation of all Work described in the Specifications and/or shown on the Plans.

4-6 LOCAL ORDINANCES AND REGULATIONS

The Contractor shall keep himself fully informed of all existing laws, ordinances, and regulations of the municipality affecting the work and/or material of this Contract. If any inconsistency is discovered between the Plans, Specifications and those covered by local municipal laws, ordinances, or regulations, it shall be reported to the Owner and Engineer.

4-7 PREFERENCE TO VETERANS

Attention is called to assure compliance with Illinois Revised State Chapter 126 Section 23. Preference to veterans upon public works: "In the employment and appointment to fill positions in the construction, addition to, or alteration of all public works undertaken or contracted for by the state, or by any political subdivision thereof, preference shall be given to persons who were engaged in the military or naval service of the United States in time of war".

SECTION 5. CONTROL OF THE WORK

5-1 PLANS AND WORKING DRAWINGS

The Contractor shall submit to the Engineer such shop, working, or layout drawings pertaining to the construction of the Work, as may be required. These drawings shall be reviewed by Engineer for general conformance with the design concept only. This review by the Engineer does not relieve the Contractor and/or fabricator/vendor of responsibility for conformance with the Contract documents (see 1-8) and applicable codes, all of which have priority over these shop, working and layout drawings. Corrections or comments made on the shop drawings by the Engineer during this review process do not relieve the Contractor from compliance with the requirements of the Contract documents (1-8) and applicable codes.

When the Contract includes Work adjacent to a railroad and false work, cofferdams, or sheeting is required, the Contractor shall submit to the Engineer for his approval and the Railroad Engineer's approval, plans for the false work, cofferdams, or sheeting by a Registered Structural Engineer. It shall be the responsibility of the Contractor to contact the railroad to determine how to meet their requirements. The cost of meeting those requirements shall be borne by the Contractor. The plans shall be submitted sufficiently in advance of the time the Contractor intends to start work to permit checking. No such work shall be started prior to receipt by the Contractor of approval of the Plans for the false work, cofferdams, or sheeting.

The cost of furnishing such Drawings shall be incidental to the contract and no additional compensation will be allowed the Contractor for any delays resulting therefrom.

5-2 CONFORMITY WITH PLANS AND SPECIFICATIONS

It is the intent of the Specifications that all Work performed and all materials furnished shall be in conformity with the lines, grades, cross section, dimensions and material requirements shown on the Plans or indicated in the Specifications.

In the event the Engineer finds the materials or the finished product in which the materials are used or the Work performed are not in conformity with the Engineering Plans and technical Specifications including tolerances and have resulted in an inferior or unsatisfactory product, the Work or material shall be removed and replaced or otherwise corrected by and at the expense of the Contractor.

5-3 COORDINATION OF COMPONENT PARTS OF THE CONTRACT

The Specifications, the accompanying Plans, the Proposal, the Special Provisions, and all other contract documents are intended to describe a complete Work and are essential parts of the Contract. A requirement occurring in any of them is binding. In case of discrepancy, figured dimensions shall govern over scaled dimensions, Plans shall govern over Specifications, Special Provisions shall govern over both Specifications and Plans, and quantities shown on the plans shall govern over those shown in the

Proposal. Neither the Owner, Engineer, nor the Contractor shall take advantage of any apparent error or omission in the Plans or Specifications, and the Owner shall be permitted to make such minor changes or alterations as may be deemed necessary for the fulfillment of the intent of the Plans and Specifications. Any corrections or alterations so made shall be subject to the provisions of Section 4-3.

5-4 COOPERATION BY CONTRACTOR

The Contractor will be furnished necessary copies of the Plans and Special Provisions, and he shall have one copy of each available on the work at all times during its prosecution. He shall give the work his constant attention to facilitate the progress thereof, and shall cooperate with the Owner and Engineer in every way possible. He shall have on the Work site at all times a competent, English-speaking representative authorized to receive orders and act for him and shall not replace him without prior written notification to the Owner.

5-5 UTILITIES

Not all of the gas, power, telephone or cable television lines, whether above or below ground, have been shown on the drawings. The location of existing underground utilities, such as water mains, sewers gas mains, etc., as shown on the drawings, have been determined form the best available information and are given for the convenience of the Contractor. The Contractor must assume responsibility for location and protection of all utilities, whether shown or not, and must realize that the actual locations of the utilities shown on the drawings may be different from the location indicated.

It is the responsibility of the Contractor to phone the Joint Utility Locating Information for Excavators (J.U.L.I.E.) at least 48 hours before excavation starts (except Saturday, Sunday and Holidays) phone toll free 1-800-892-0123. The Contractor shall also be responsible for having the "Dig Number" assigned as a result of the phone request available at the construction site and at his office.

It is understood and agreed that the Contractor has considered in his Proposal all of the permanent and temporary utility appurtenances shown or otherwise indicated on the Plans in their present positions and that no additional compensation will be allowed for any delays, inconvenience, or damage sustained by him due to any interference from the said utility appurtenances of the operation of moving them either by the utilities company or by the Contractor; or on account of any special construction methods required in prosecuting his work due to the existence of said appurtenances.

5-6 COOPERATION BETWEEN CONTRACTORS

If separate contracts are let for Work comprising an entire improvement, each Contractor shall conduct his Work so as not to interfere with or hinder the progress or completion of the Work being performed by other Contractors.

The Contractor shall as far as possible arrange his Work, and place and dispose of the materials being used so as not to interfere with the operations of the other contractors within the limits of the same improvement. He shall join his work with that of the others in an acceptable manner and shall perform it in proper sequence to that of the others. In case of dispute, the latest approved progress schedule shall govern.

5-7 CONSTRUCTION STAKES

Construction stakes and/or paint will be furnished and set by the Engineer to mark the general location, alignment, elevation and grade of the Work. The Contractor shall exercise proper care in the preservation of stakes set for his use or the use of the Engineer. The Contractor shall pay for the cost of replacing stakes damaged by his operation or those stolen by others.

5-8 AUTHORITY AND DUTIES OF OBSERVERS

Observers employed by the Owner or by the Engineer shall be authorized to observe the progress of the Work to determine if the Work is proceeding in accordance with the technical Plans and Specifications, and to perform such other duties as may be designated by the Engineer. However, the Engineer shall not be responsible for the construction means, methods, techniques, sequences or safety procedures and precautions in connection with the work by the contractors.

5-9 ENGINEER'S FIELD OFFICE AND/OR LABORATORY

When required by the Special Provisions, the Contractor shall furnish a field office and laboratory. The field office and/or laboratory shall be a weatherproof building for the exclusive use of the Engineer. It shall be independent of any building used by the Contractor. All keys to the building shall be turned over to the Engineer. The Engineer shall designate the location of the building and it shall remain on the site until released by the Engineer.

The building shall conform to the following requirements:

Floor space, not less than	120 square feet
Height of ceiling, not less than	8 feet
Windows, not less than	3
Door, with lock approved by the Engineer	1
Instrument locker, 2 feet x 3 feet x 4 feet, with adjustable shelves	
Hinged wall table	3 feet x 6 feet

042015

The Contractor shall provide lights, heat, and when electric power is available, summer air conditioning for the building. The conditions shall be acceptable to the Engineer.

When shown on the plans or specified in the Special Provisions, the Contractor shall furnish two (2) buildings conforming to the above requirements, one to be used as a field laboratory, and each to be located where designated by the Engineer.

With the approval of the Engineer, a mobile building or buildings of approximately the same dimensions and having similar facilities may be substituted for the above described building or buildings.

The cost of furnishing the building or buildings, light, heat, and air conditioning shall be paid for at the contract lump sum price for "FIELD OFFICE AND/OR LABORATORY". The office and/or laboratory shall remain the property of the Contractor when the Work is completed.

5-10 CONSTRUCTION OBSERVATION

All materials and each part or detail of the Work may be subject at all times to observation by the Engineer and the Owner, or their authorized representatives, and the Contractor will be held strictly to the true intent of the Contract documents in regard to quality of materials, workmanship and the diligent execution of the Contract. Observations may be made at the site or at the source of material supply whether mill, plant or shop. The Engineer, or his representatives, shall be allowed access to all parts of the Work and shall be furnished with such information and assistance by the Contractor as is required to make his observations and construction review. The duty of the Engineer to conduct observations and construction review of the Contractor's performance shall not include review of the adequacy of the Contractor's safety measures in, on, or near the construction site.

Engineer shall not at any time supervise, direct, or have control over any contractors' work, nor shall Engineer have authority over or responsibility for the means, methods, techniques, sequences, or procedures of construction selected or used by any contractor, nor for safety precautions and programs in connection with the contractors' work, nor for any failure of any Contractor to comply with laws and regulations applicable to contractors' work. Engineer neither guarantees the performance of any contractor nor assumes responsibility for any contractor's failure to furnish and perform its work. Engineer shall have no authority to stop the work of any contractor on the Project. The Engineer's efforts will be directed toward providing assurance for the Owner that the completed project will conform to the Plans and Specifications as prepared by the Engineer, to safeguard the Owner against variances and deviations from the Plans and Specifications, and to assist in a correct interpretation of the Plans and Specifications.

The Engineer shall not have control of the construction and does not have a right, duty or responsibility to stop work for any reason including any contractor's failure to follow proper safety precautions or any acts or omissions. The Engineer shall not be responsible for the acts, errors or omissions of any contractor or any of their agents or employees or any other person performing any of the Work under the Contract.

042015 G 21

The Contractor shall, upon written notice from the Owner, remove or uncover such portions of the finished Work as he may direct, before the final acceptance of the same. After examination, the Contractor shall restore said portion of the Work to the standard required by the Contract documents. If the Work thus exposed or examined proves acceptable, the expenses of uncovering or removing and the replacing of the parts removed shall be paid for as Extra work, unless otherwise provided in the Contract documents, but if the Work so exposed or examined is unacceptable, the expense of uncovering or removing and the replacing of the same in accordance with the Contract documents shall be borne by the Contractor.

The Contractor shall supervise and direct the Work. He will be solely responsible for the means, ethods, techniques, sequences and procedures of construction.

Any reference to "supervision" by the Engineer in the Illinois Department of Transportation, Standard Specifications for Road and Bridge Construction or any other referenced documents shall be changed to "observation."

When the State and/or Federal Government is to pay a portion of the cost of the Work covered by the Contract, the Work shall be subject to the observation of the representatives of those Governments, but such observation shall in no sense make those Governments a part of the Contract.

5-11 REMOVAL OF DEFECTIVE AND UNAUTHORIZED WORK

Work done without lines and grades being given, or beyond the lines shown on the Plans or as given, except as herein provided, or any extra work done without authority will be considered as unauthorized and at the expense of the Contractor, and will not be measured or paid for. Work so done may be ordered by the Owner to be removed or replaced at the Contractor's expense.

All work, which has been rejected, shall be remedied or removed and replaced so as to comply with the Plans and Specifications by the Contractor at his own expense. Upon failure on the part of the Contractor to comply promptly with any order of the Owner made under the provisions of this article, the Owner shall, after giving written notice to the Contractor, have the authority to cause defective work to be remedied, or removed and replaced, or to cause unauthorized work to be removed, and to deduct the cost thereof from the contract price due or become due to the Contractor.

5-12 FINAL ACCEPTANCE

The Engineer shall make final acceptance of all Work included in the Contract, as soon as practicable after notification by the Contractor that the Work is completed. If the Work is not acceptable to the Engineer, he shall inform the Contractor in writing as to the particular defects to be remedied before final acceptance can be made.

The Contractor shall be relieved of normal maintenance responsibilities for any sections of the work, which are completed and accepted by the Owner prior to project completion. For the remainder of the Work, the guarantee period shall be as stated in Section 7-16.

When the Contract includes work for which the County, State and/or Federal Government is to pay a portion of the cost thereof, such work shall also be subject to the inspection and approval of the representatives of those governments.

5-13 PUBLIC CONSTRUCTION BID ACT, 30 ILCS 557/1

It is agreed that the Public Construction Bid Act, 30 ILCS 557/1, shall not be applicable to this contract pursuant to the home rule powers of the community.

SECTION 6. CONTROL OF MATERIAL

6-1 QUALITY OF MATERIALS

It is the intent of the Specifications that first-class materials shall be used throughout the Work, and that they shall be incorporated as to produce completed construction, which is workmanlike and acceptable in every detail. The cost or collecting and furnishing of samples of all test material shall be borne by the Contractor. The cost of all testing shall be borne by the Owner. Only materials, which conform to the requirements of these Specifications, shall be incorporated in the Work.

6-2 DEFECTIVE MATERIALS

All materials not conforming to the requirements of the Specifications shall be considered as defective and shall be removed from the Work; if in place, they shall be removed by the Contractor at his expense and replaced with acceptable materials. No defective materials, the defects of which have been subsequently corrected, shall be used until approval has been given. Upon failure of the Contractor to comply forthwith with any written order of the Owner pursuant to the provisions of this article, the Owner shall have authority to remove and replace defective materials and to deduct the cost of removal and replacement from any monies due to become due the Contractor.

6-3 TESTING MATERIALS

All materials should be tested and approved by the Engineer before incorporation in the Work. The Contractor shall give sufficient advance notice of placing orders to permit tests to be completed before the materials are incorporated in the Work and the Contractor shall afford such facilities as the Engineer may require for collecting and forwarding samples and making observations.

6-4 SAND, GRAVEL AND CRUSHED STONE

The source of sand, gravel and crushed stone construction shall be approved by the Engineer prior to usage. The approval shall be based upon testing of samples furnished by the Contractor and tested by the Engineer for conformance with Specifications. Approval shall be contingent upon the Contractor using materials on the job, which conform with the samples satisfactorily tested.

6-5 CONCRETE

Samples of concrete used in construction shall be taken by the Contractor and made into test cylinders in conformance with ASTM C31. The Owner shall provide the services of an independent testing laboratory to collect and test the cylinders in conformance with ASTM C39, and furnish a copy of test results to the Engineer. Any concrete, which tests indicate failed to conform to the Specifications, shall be removed and replaced at Contractor's expense. At the option of the Owner, the concrete may be accepted and agreed upon adjustment in payment.

042015

6-6 MISCELLANEOUS MATERIALS

Fittings, valves, castings, hydrants, house service pipes, masonry blocks, bricks, manhole sections or other miscellaneous manufactured materials used in water and sewer construction shall be furnished with the implied guarantee that such materials conform with the requirements of the Specifications. The Engineer reserves the right to require a certified statement from the manufacturer of such materials that the specific materials have been inspected and tested and conform with the Specifications.

6-7 JOB SITE OBSERVATION

Regardless of any tests of materials made at the source, the Contractor shall carefully inspect all materials before installation and reject any materials, which have been damaged or have visible flaws. The Engineer also reserves the right to make such observation, but failure to detect irregularities does not relieve the Contractor of responsibility to remove and replace materials, which are found to be defective after installation.

6-8 STORED MATERIALS

If it is necessary to store materials, they shall be protected in such a manner as to insure the preservation of their quality and fitness for the Work. All stored materials shall be inspected at the time of use in the Work, even though they may have been inspected and approved before being placed in storage. The Contractor may use the right-of-way for storage of materials. If stockpiling is done outside the right-of-way, the additional space required shall be provided by the Contractor at his expense.

6-9 "OR EQUAL" CLAUSE

Whenever, in any of the Contract Documents, an article, material or equipment is defined by describing a proprietary product, or by using the name of a manufacturer, or vendor, the term "or equal", if not inserted shall be implied except where the Proposal provides for alternate bids. The specific article, materials, or equipment mentioned shall be understood as indication of the type function, minimum standard or design, efficiency and quality desired and shall not be construed in such a manner as to exclude manufacturer's products of comparable quality, design and efficiency. The Contractor shall comply with the requirements of the Contract Documents relative to an Owner's approval of materials and equipment before they are incorporated in the project.

SECTION 7. LEGAL REGULATIONS AND RESPONSIBILITY TO PUBLIC

7-1 LAWS TO BE OBSERVED

The Contractor shall at all times observe and comply with all Federal laws, State laws, County laws, local laws, ordinances, and regulations which in any manner affect the conduct of the Work, and all such orders or decrees as exist at the time Bids are advertised, of legislative bodies or tribunals having legal jurisdiction or authority over the work and no plea of misunderstanding or ignorance thereof will be considered. The Engineer shall not be responsible for determining whether the Contractor is in compliance with these laws, ordinances and regulations.

The Contractor shall indemnify and save harmless the Owner, the Engineer, and all of their officers, agents, employees and servants against any claim or liability, including legal fees, arising from or based on the violation of such law, ordinance, regulation, order or decree, whether by themselves or their employees.

7-1.01 INDEMNIFICATION

To the fullest extent permitted by law, the Contractor shall defend, indemnify and hold harmless Owner and REL and their respective officers, agents and employees, from and against all claims, damages, losses, costs, expenses, judgments and liabilities, including but not limited to attorney's fees, costs and expenses, arising out of or in connection with Contractor's performance of or failure to perform this Agreement, provided that any such claim, damage, loss, costs, expenses, judgments or liabilities are attributable to bodily injury, sickness, disease or death, or to injury or destruction of tangible personal property, including the loss of use resulting therefrom, that is caused in whole or in part by any act or omission of the Contractor, any subcontractor, anyone directly or indirectly employed by them or anyone for whose acts any of them may be liable, regardless of whether or not it is caused in part by any party indemnified hereunder.

Contractor shall defend, indemnify and hold harmless Owner, REL, and their respective officers, agents and employees from and against all claims, damages, losses, costs and expenses arising out of, relating to, or incurred in connection with the use by Contractor, its officers, agents, subcontractors and employees of any equipment, materials, tools, construction equipment, machinery, and/or motor vehicles owned or leased by Owner. The indemnification provided by this Section shall apply regardless of whether Owner consents to the use of equipment by Contractor.

In the event such indemnity as described above is prohibited by law, then said indemnity shall only be to the extent caused by the negligent acts or omissions of the Contractor, subcontractors, anyone directly or indirectly employed by any of them, or anyone for whose acts any of them may be liable, or to the extent allowed by applicable law. The indemnification obligation under this paragraph shall not be limited in any way by any limitations on the amount or type of damages, compensation or benefits payable by or for the benefit of Contractor or any indemnities under any Worker's Compensation Act, Occupational Disease Act, Disability Benefits Act, or any other employee benefits act. The Contractor further agrees to waive any and all liability limitations based upon the Worker's Compensation Act court interpretations or otherwise.

Contractor agrees that a similar waiver of liability limitation will be incorporated in its agreements with subcontractors or anyone directly or indirectly employed by them. Contractor agrees that in the event it fails to incorporate such a waiver of liability limitation in its agreements with said subcontractors and others, then it will be responsible for any additional liability arising out of said failure. The defense and indemnification obligations set forth in this provision shall survive the termination or expiration of this Agreement.

Contractor further agrees that all future contracts in furtherance of this contract between Contractor and any of its subcontractors will designate Owner and REL as intended third party beneficiaries of that contract. Contractor hereby agrees to specifically label Owner and REL as an "intended third party beneficiaries" in all contracts entered in furtherance of this contract.

7-2 INSURANCE REQUIREMENTS

7-2.01 **GENERAL**

The Contractor and any Subcontractors shall obtain and thereafter keep in force for the term of the contract the insurance coverage specified in 7-2.02 MINIMUM INSURANCE REQUIREMENTS.

The Contractor shall not commence work under the Contract until all the insurance required by this section or any Special Provisions has been obtained. The insurance companies must be authorized to do business in the State of Illinois for Work in Illinois and the State of Indiana for Work in Indiana.

The insurance companies providing coverage shall be rated in the Best's Key Rating Guide with a rating not lower than A- and shall have a financial size category of not less than VII.

The Contractor shall be solely responsible for enforcing compliance with these insurance requirements by all Subcontractors of any tier.

A. PRIMARY INSURANCE

All insurance required of the Contractor shall be specifically endorsed so that it is Primary Insurance as to all additional insureds with respect to all claims arising out of operations by or on their behalf. If additional insureds have other applicable insurance coverage, those coverages shall be deemed to be on an excess or contingent basis.

B. NO WAIVER OF INSURANCE REQUIREMENT BY OWNER

Under no circumstances shall the Owner be deemed to have waived any of the insurance requirements of this Contract by any act or omission, including, but not limited to:

- Allowing work by Contractor or any Subcontractor of any tier to start before receipt of certificates of insurance, endorsements, and other required insurance documents; or
- 2. Failure to examine, or to demand correction of any deficiency of, any certificate of insurance received.

The Contractor agrees that the obligation to provide insurance is solely the Contractor's responsibility and cannot be waived by any act or omission of the Owner.

C. INSURANCE DOES NOT LIMIT LIABILITY

The purchase of insurance by the Contractor under this Contract shall not be deemed to limit the liability of the Contractor in any way for damages suffered by Owner (e.g., in excess of policy limits, because of deductibles, or not covered by the policies purchased).

D. NOTIFICATION OF PERSONAL INJURY/PROPERTY DAMAGE

The Contractor shall notify the Owner, in writing, of any possible or potential claim for personal injury or property damage arising out of the work of this Contract promptly whenever the occurrence giving rise to such a potential claim becomes known to the Contractor.

7-2.02 MINIMUM INSURANCE REQUIREMENTS

The insurance coverage required of the Contractor and any Subcontractors shall be written for not less than the following, or greater if required by law:

A. Workers' Compensation and Occupational Disease Insurance in accordance with applicable state and federal laws, and Employer's Liability Insurance with a bodily injury per accident limit of liability of at least \$ 500,000, bodily injury by disease limit each employee of \$500,000 and bodily injury by disease policy limit of \$500,000 or such greater sum as may be reasonably required by Owner.

- **B.** Commercial General Liability Insurance provided by ISO form CG 0001 with a combined Bodily Injury and Property Damage limit of at least \$1,000,000 per occurrence, \$2,000,000 products and completed operations aggregate and \$2,000,000 general aggregate, or such greater sum as may be reasonably required by Owner.
 - Completed Operations and Products liability insurance shall be maintained for a
 period of 2-years after completion and acceptance of the Project by Owner, or
 such longer period as may be reasonably required by the Owner.
 - The above policy shall include an endorsement identifying Owner, Robinson Engineering, Ltd, and any other parties as may be reasonably required by Owner or REL as Additional Insured. ISO endorsements CG 2010 and CG 2037 any edition, or equivalent forms, must be used to provide this coverage. Copies of the endorsements must be included with the certificate of insurance as required in paragraph L.
 - 3. Claims-Made coverage triggers are not acceptable to Owner.
 - 4. ISO form CG2503, Designated Construction Project(s) General Aggregate Limit or an equivalent form must be endorsed to the policy and identified on the certificate of insurance. An Owners and Contractors Protective Liability policy can be utilized in lieu of aggregate limits per project, (see 7-2.020 for OCP requirements)
 - The policy shall not contain a sunset provision, commutation clause or any other
 provision which would prohibit the reporting of a claim and the subsequent
 defense and indemnity that would normally be provided by the policy.
 - The policy shall not contain any provision, definition or endorsement which would serve to eliminate third party action over claims.
 - 7. Residential Work exclusions or limitations, in any form, are not acceptable to Contractor.
- C. Comprehensive Automobile Liability Insurance covering use of all owned, non-owned and hired vehicles with Bodily Injury and Property Damage limit of at least \$1,000,000 Combined Single Limit, or such greater sum as may be reasonably required by the Owner. This policy shall include coverage for Owner, REL, and any other parties as may be reasonably required by Owner, for liability arising out of the actions of Contractor, whether by endorsement or otherwise.

Excess or Umbrella Liability Insurance limits of no less than \$5,000,000 per occurrence for Employer's Liability, Commercial General Liability and Comprehensive Automobile Liability, in excess of the minimum policy limits stated below:

Employer's Liability \$500,000 / \$500,000 / \$500,000

Commercial General Liability \$1,000,000 per occurrence

Commercial General Liability \$2,000,000 general aggregate

Commercial General Liability \$2,000,000 completed operations aggregate

Comprehensive Auto Liability \$1,000,000 combined single limit

Excess/Umbrella coverage shall be provided as no less than Follow Form and shall name Owner, REL, and any other parties as may be reasonably required by Owner, as Additional Insured on a Primary and Non-Contributory basis.

- E. Pollution Liability in the amount of \$1,000,000 per occurrence and in the aggregate or such sum as may be reasonably required by the Owner. This requirement covers the Contractor's use of, transportation, removal and/or disposal of hazardous materials and/or pollutants. Additionally, this requirement must apply to any disposal site receiving hazardous materials and/or pollutants. Pollution means the actual or alleged discharge, dispersal, release, seepage, migration, growth, or escape of smoke, soot, fumes, acids, alkalis, toxic chemicals, mold, mildew, spores, fungi, microbes, bacterial matter, legionella pneumophila, asbestos, lead, silica, liquids or gases, waste materials, contaminants, or other irritants, into or upon land, the atmosphere, any structure on land, the atmosphere contained within that structure, or any watercourse or body of water, including groundwater. Radioactive matter shall also be considered a pollutant, except as otherwise covered or protected by insurance or protections provided pursuant to 42 U.S.C. § 2014(w), as amended, or Section 170 of the Atomic Energy Act of 1954, as amended.
- Professional Liability in the amount of \$2,000,000 per occurrence and in the aggregate or such sum as may be reasonably required by the Owner. This requirement covers the Contractor's duties that involve professional architectural, engineering, design or consultation work. Any applicable deductibles and/or retention's must be noted on the Certificate of Insurance. Policy exclusions are not allowed for pollution, including mold, fungi or bacteria including the vapor produced or arising therefrom. Please see the project Special Provisions for the project specific needs of this policy.

- G. Property and Equipment Contractor shall purchase and maintain at its own discretion and expense, Builder's Risk/Installation Floater Insurance in an amount equal to the insurable value of the Contractor's property, whether off site or in transit, to cover any equipment, tools or tangible personal property. Contractor assumes all liability and risks, and agrees to waive all claims against Owner and REL for damage to or loss of equipment, machinery, tools, supplies and other tangible personal property owned or supplied by Contractor and utilized or intended to be utilized during the course of Contractor's Work. Any insurance carried by Contractor covering such damage or loss shall be endorsed with a waiver of subrogation in favor of Owner and REL. Any and all subcontractors agree to assume the same liabilities and risks as Contractor.
- H. Each of Contractor's General Liability, Auto Liability, Pollution Liability, Professional Liability and Excess/Umbrella Liability policies must be endorsed as Primary and Non-Contributory as to any insurance maintained by the Additional Insured(s) and shown on the certificate of insurance.
- I. An endorsement in favor of the Additional Insured(s) waiving the Contractor's and its insurer's rights of subrogation shall be issued with respect to the Commercial General Liability, Comprehensive Auto Liability, Pollution Liability, Professional Liability and Workers' Compensation and Employers Liability policies. Evidence of this endorsement must be noted on the certificate of insurance.
- Self-funded or other non-risk transfer insurance mechanisms or deductibles/self-insured retentions greater than \$25,000 per occurrence are not acceptable to Owner on any insurance coverage required in this agreement. If the Contractor has such a program, full disclosure must be made to Owner and REL prior to any consideration being given.
- K. Any subcontractor employed by Contractor shall have equivalent coverage.
- A Certificate of Insurance, including copies of the Additional Insured endorsements, shall be sent to REL prior to the commencement of any Work (please see the sample attached at the end of Section 7). All Certificates of Insurance and Endorsements verifying the existence of the above required insurance shall be in form and content satisfactory and acceptable to Owner and REL and shall be submitted to REL in a timely manner so as to confirm Contractor's full compliance with these insurance requirements stated herein, throughout the entire term of this Agreement.

Certificates must be sent to: RELcertificates@thehortongroup.com

- M. Contractor shall provide written notice via email to RELcertificates@thehortongroup.com of any cancellation notice received by Contractor from any insurer providing insurance as required in this Agreement within two (2) business days of Contractor's receipt of such notice.
- N. Permitting Contractor to commence Work prior to RELs receipt of the required certificate shall not be a waiver of the Contractor's obligation to provide all of the above insurance. Acceptance by Owner or REL of insurance submitted by Contractor shall not relieve or decrease in any manner the liability of the Contractor for its performance under this Agreement.

In the event Contractor fails to obtain or maintain any of the foregoing required coverage, the Owner may purchase such coverage and charge the expense thereof to the Contractor, or may terminate this Agreement.

These Insurance provisions are intended to be a separate and distinct obligation on the part of Contractor. Therefore, these provisions shall be enforceable and Contractor shall be bound thereby regardless of whether or not the Indemnity provisions of this Agreement are determined at any time to be enforceable in the jurisdiction in which the Work covered by this Agreement is performed. The obligation of the Contractor to provide the insurance herein specified shall not limit in any way the liability or obligations assumed by the Contractor elsewhere in this Agreement.

In the event Contractor or its insurance carrier(s) defaults on any obligations under this Insurance provision, Contractor agrees that it will be liable for all reasonable expenses and attorneys' fees incurred by Owner in the enforcement of the terms of this provision.

O. Owner's And Contractor's Protective Liability Insurance

If the Contractor is unable or unwilling to provide the required General Liability Additional Insured forms, an Owner's and Contractor's Protective Policy can be purchased as an acceptable alternate; Required limits of insurance;

Bodily Injury and Property Damage Combined

\$5,000,000 Each Occurrence

\$10,000,000 Annual Aggregate

The Contractor will furnish and maintain during the entire period of construction an Owner's and Contractor's Protective Liability policy written in the name of the Owner and REL with not less than the limits indicated. The named insureds shall be:

- a. Owner
- b. Robinson Engineering, Ltd.
- 3. Proof of insurance for the coverages required to be purchased by the Contractor, including the Owner's and Contractor's Protective Policy shall be submitted to REL for transmittal to the Owner for his approval prior to the start of construction. Proof of the Owner's Protective Policy shall consist of providing an entire copy of that policy to REL. With respect to all other coverages required to be purchased by the Contractor, proof of insurance shall consist of a Certificate of Insurance issued by the Contractor's insurance agency.
- It is further understood that any insurance maintained or carried by Owner and Robinson Engineering, Ltd. shall be in excess of any coverage provided by any Contractor or Subcontractor.
- **P.** Railroad Protective Insurance will be required by Special Provisions if needed.
- Q. Builder's Risk Insurance is not provided by the Owner. The Contractor is responsible for any loss that would be insured by such coverage. On Contracts for construction of buildings, bridges, or other structures, all Builder's Risk coverage may be required by Special Provisions. Such coverage shall name the Owner, Contractor, subcontractors, and suppliers, as their interests may appear as named insureds.

7-3 PERMITS AND LICENSES

The Contractor, prior to commencing work, shall at his own expense procure all permits, licenses, and bonds necessary for the prosecution of the work, required by Municipal, County, State and Federal regulations, unless specifically provided otherwise in the Special Conditions of the Contract.

The Contractor shall also give all notice, pay all fees, and comply with all Federal, State, County and Municipal laws, ordinances, rules and regulations and building and construction codes bearing on the conduct of the Work.

7-4 PATENTS AND ROYALTIES

If any design, device, material or process covered by letters patent or copyright is used by the Contractor, he shall provide for such use by legal agreement with the owner of the patent or a duly authorized licensee of such owner, and shall save harmless the Owner and the Engineer from any and all loss or expense on account thereof, including its use by the Owner.

7-5 STATE AND FEDERAL PARTICIPATION

When the County, State, and/or the Federal Government pays all or any portion of the cost of the Work, the Work shall be subject to the inspection of the appropriate agency.

7-6 SANITARY PROVISIONS

The Contractor shall comply with all rules and regulations of the Federal, State, County, and local health departments, and shall take precautions to avoid creating unsanitary conditions. The Engineer shall not be responsible for determining whether the Contractor is in compliance with these rules and regulations.

7-7 PUBLIC CONVENIENCE AND SAFETY

The Contractor shall notify the Owner at least five (5) days in advance of the starting of Work, which might in any way inconvenience or endanger traffic, so that arrangements may be made, if necessary, for closing the road and providing suitable detours. The Contractor shall at all times conduct the Work as to insure the least obstruction to vehicular and pedestrian traffic. The convenience of the general public and of residents along the roadway shall be provided for in an adequate and satisfactory manner. (See also 7-9, 7-14 and 8-6.)

If a temporary road is required for the convenience of the general public and/or residents along the roadway, temporary road requirements will not be paid for separately, but will be incidental to the Contract and no extra compensation will be allowed.

7-8 BARRICADES AND WARNING SIGNS

When any section of road is closed to traffic, the Contractor shall provide, erect, and maintain barricades, red flags, signs and lights at each end of the closed section and at all intersecting roads in accordance with the Illinois Manual of Uniform Traffic Control Devices.

If during the progress of the work, it is necessary to provide access to private property along the road, the Contractor shall provide, erect, and maintain within the closed portion of the road, such barricades, signs, flags and lights as may be necessary to protect the Work and to safeguard local traffic.

When traffic is to be permitted to use the road during construction, the Contractor shall protect the work and provide for safe and convenient public travel by providing, erecting, and maintaining such barricades, red flags, and lights as are necessary.

The Contractor's responsibility for the work, as provided in Section 7-15, shall apply, even though barricades, signs, red flags, and lights are installed as required above.

The cost of furnishing and maintaining barricades, warning signs, red flags, and lights as required herein shall be incidental to the Contract and no extra compensation will be allowed. The Engineer shall not be responsible for determining whether the Contractor is in compliance with these rules and regulations.

7-9 DEBRIS ON TRAVELED SURFACE OR STRUCTURES

Where the Contractor's equipment is operated on any portion of the traveled surface or structures used by traffic on or adjacent to the section under construction, the Contractor shall clean the traveled surface of all dirt and debris at the end of each day's operation.

The cost of this work shall be included in the unit prices bid and no additional compensation will be allowed. The Engineer shall not be responsible for determining whether the Contractor is in compliance with these rules and regulations.

7-10 EQUIPMENT ON TRAVELED SURFACE AND STRUCTURES

The traveled surface and structures on or adjacent to the work shall be protected, from damage by lugs or cleats on treads or wheels of equipment.

All equipment used in the prosecution of the work shall comply with the legal loading limits established by the statutes of the State of Illinois or local regulations when moved over or operated on any traveled surface or structure unless permission in writing has been issued by the Owner. Before using any equipment, which may exceed the legal loading, the Contractor shall secure a permit, allowing ample time for making an analysis of stresses to determine whether or not the proposed loading would be within safe limits. The Owner will not be responsible for any delay in construction operations or for any costs incurred by the Contractor as a result of compliance with the above requirements. The Engineer shall not be responsible for determining whether the Contractor is in compliance with these rules and regulations.

7-11 USE OF EXPLOSIVES

When the use of explosives is necessary for the prosecution of the Work, the Contractor shall be governed by the rules and regulations of the Department of Mines and Minerals of the State of Illinois and any local regulations, which govern the use of explosives. The Engineer shall not be responsible for determining whether the Contractor is in compliance with these rules and regulations.

7-12 USE OF FIRE HYDRANTS

If the Contractor desires to use water from hydrants, he shall make application to the proper authorities, and shall conform to the municipal ordinances, rules or regulations concerning their use. Water from

hydrants or other sources shall be at the Contractor's expense unless otherwise provided in the Special Provisions.

Fire hydrants shall be accessible at all times to the Fire Department. No material or other obstructions shall be placed closer to a fire hydrant than permitted by municipal ordinances, rules or regulations, or within ten feet (10') of a fire hydrant, in the absence of such ordinances, rules or regulations.

7-13 PROTECTION AND RESTORATION OF PROPERTY

If corporate or private property interferes with the Work, the Contractor shall notify, in writing, the owners of such property, advising them of the nature or disposition of such property. The Contractor shall furnish the Owner with copies of such notifications and with copies of any agreements between him and the property owners concerning such protection or disposition.

The Contractor shall take all necessary precautions for the protection of corporate or private property, such as walls and foundations of buildings, vaults, underground structures of public utilities, underground drainage facilities, overhead structures of public utilities, trees, shrubbery, crops and fences contiguous to the Work, of which the Contract does not provide for removal. The Contractor shall protect and carefully preserve all official survey monuments, property marks, section markers, and Geological Survey monuments, or other similar monuments, until the Owner or an authorized surveyor or agent has witnessed or otherwise referenced their location or relocation. The Contractor shall take reasonable precautions to avoid disturbing any archeological and other historic remains encountered during construction. The Contractor shall notify the Owner of the presence of an such survey or property monuments or archeological and other historic remains as soon as they are discovered.

The Contractor shall be responsible for the damage or destruction of property of any character resulting from error, neglect, misconduct or omission in his manner or method of execution or non-execution of the Work, or caused by defective Work or the use of unsatisfactory materials, and such responsibility shall not be released until the Work shall have been completed and accepted and the requirements of the Specifications complied with.

Whenever public or private property is so damaged or destroyed, the Contractor shall at his own expense, restore such property to a condition equal to that existing before such damage or injury was done by repairing, rebuilding, or replacing it as may be directed, or he shall otherwise make good such damage or destruction in an acceptable manner. If he fails to do so, the Owner may, after the expiration of a period of forty-eight (48) hours after giving him notice in writing, proceed to repair, rebuild, or otherwise restore such property as may be deemed necessary, and the cost thereof shall be deducted from any compensation due, or which may become due the Contractor under his contract.

The Contractor shall remove all mailboxes within the limits of construction, which interfere with construction operations and shall erect them at temporary locations. As soon as construction

operations permit, he shall set the mailboxes at their permanent locations. The Contractor shall replace at his own expense any mailbox or post which has been damaged by his operations.

The cost of all materials required and all labor necessary to comply with the above provisions will not be paid for separately, but shall be considered as incidental to the Contract, unless otherwise specified in the Special Provisions.

7-14 PROTECTION AND RESTORATION OF TRAFFIC SIGNS

Any traffic sign within the limits of construction, which interferes with construction operations, may be removed by the Contractor when authorized by the traffic sign owner. Any traffic sign, which has been removed, shall be re-erected immediately by the Contractor at the temporary location designated by the traffic sign owner, and as soon as construction operations permit, the sign shall be set at its permanent location. The cost of all materials required and all labor necessary to comply with this provision will not be paid for separately, but shall be considered as incidental to the contract.

The Contractor shall replace at his own expense any traffic sign or post which has been damaged due to his operations.

Any traffic sign designated as critical by the traffic sign owner shall not be disturbed and no additional compensation will be allowed the Contractor for any delays, inconvenience, or damage sustained by him due to any special construction methods required in prosecuting his work due to the existence of such traffic signs.

7-15 CONTRACTOR'S RESPONSIBILITY FOR WORK

The Work shall be under the control and care of the Contractor until final acceptance or use or occupancy by the Owner. The Contractor shall assume all responsibility for injury or damage to the Work by action of the elements or from any other cause whatsoever, and shall rebuild, repair, restore, and make good, at his expense, all injuries or damages to the Work, except that when the Work is opened to usage by written order of the Owner, the provisions of this article shall not apply to damage caused by such use and not due to the Contractor's fault or negligence.

When materials are furnished to the Contractor by the Owner for inclusion in the work, the Contractor's responsibility for handling and installation of all such materials shall be the same as for materials furnished by him.

In case of suspension of Work by the Contractor, the Contractor shall be responsible for the Work and shall take such precautions as may be necessary to prevent damage to the Work, provide for normal drainage and shall erect any necessary temporary structures, signs, or other facilities at his expense.

7-16 GUARANTEE PERIOD

The Contractor shall warrant all Work performed for a period of one (1) year from the date of final acceptance in writing by the Engineer. In case of acceptance of a part of the work for use or occupancy prior to final acceptance of the entire Work, the guarantee for the part so accepted shall be for a period of one year from the date of such partial acceptance, in writing, by the Engineer.

In placing orders for equipment, the Contractor shall purchase same only under a written guarantee from the respective manufacturers that the equipment supplied will function satisfactorily as an integral part of the completed Work in accordance with the Plans and Specifications, and that the manufacturer will repair or otherwise make good any defects in workmanship or materials which may develop within a period of one (1) year from the date of final acceptance. Furthermore, the Contractor shall require that the manufacturer agree in writing at the time the order for equipment is placed that he will be responsible for the proper functioning of the equipment in cooperation with the Contractor, and that whenever necessary during the installation period or tuning up period following construction period, the manufacturer will supply without additional cost to the Owner, such superintendence and mechanical labor and any adjustments and additional parts and labor needed to make the equipment function satisfactorily, even if same was not shown on the approved shop drawings.

7-17 PERSONAL LIABILITY OF OWNER'S AGENTS

In carrying out the provisions of this contract, or in exercising any power or authority granted to the Owner, there shall be no personal liability upon any officer or authorized agent of the Owner provided the Owner is a governmental body, it being understood that all such persons act as agents and representatives of the Owner.

7-18 NO WAIVER OF LEGAL RIGHTS

The Owner and the Engineer shall not be precluded by any measurement, estimate, or certificate made either before or after the completion and acceptance of the Work and payment therefor, from showing the true amount and character of the Work performed and materials furnished by the Contractor, or from showing that any such measurement, estimate, or certificate is untrue or incorrectly made, or that the Work or materials do not conform in fact to the Contract. The Owner shall not be precluded, notwithstanding any such measurement, estimate, or certificate and payment in accordance therewith, from recovering from the Contractor and his sureties such damages as if it may sustain by reason of his failure to comply with the terms of the Contract. Neither the acceptance by the Owner, nor any representative of the Owner, nor any payment for or acceptance of the whole or any part of the work, nor any extension of time, nor any possession taken by the Owner, shall operate as a waiver of any portion of the Contract, or of any power herein reserved, or any right to damages herein provided. A waiver of any breach of the Contract shall not be held to be a waiver of any other or subsequent breach.

7-19 SAFETY

Contractor shall comply with State and Federal Safety regulations as outlined in latest revision of Federal Construction Safety Standards (Series 1926) and with applicable provisions and regulation of Occupation Safety and Health Administration (OSHA) Standards of the Williams-Steiger Occupational Health and Safety Act of 1970 (rev.). The Engineer shall not be responsible for determining the Contractor's compliance with these regulations.

The Contractor is solely responsible for the safety procedures, programs and methods of its employees, subcontractors of every tier, and agents. Contractor shall hold the Owner and the Engineer harmless for any and all damages resulting from violations thereof.

7-20 USE OF PRIVATE LAND

The Contractor shall not use any vacant lot or private land as a plant site, depository for materials, or as a spoil site without the written authorization of the owner of the land (or his agent), a copy of which authorization shall be filed with the Owner.

7-21 USE OF WATER

Contractors desiring to use water furnished by the Owner will be required to make application for extension to the proper authorities and conform to the rules and regulations provided in such cases by the municipal ordinances and pay the usual water rates.

7-22 COST OF SERVICES

The Contractor will be required to pay the established water rates for water obtained from the Owner. Large quantities of water for flushing trenches, filling mains, testing or other operations shall be drawn only at night or at times specifically authorized by the Owner.

The cost of all power, lighting and heating required during construction shall be paid by the Contractor and its costs merged in the contract price.

7-23 WORK IN BAD WEATHER

No construction work shall be done during stormy, freezing or inclement weather, except such as can be done satisfactorily, and to secure first-class construction throughout, and then only subject to permission of the Owner.

7-24 SUNDAY WORK

No work shall be performed under these specifications at night or on Sunday and legal holidays without the approval of the Owner. If it is found necessary to continue the work at night or on Sunday or on a legal holiday, the Contractor will be charged for the Engineering and observation at such times at the rate of Seven Hundred Fifty Dollars (\$750.00) per day of eight (8) working hours for each person doing such work on the job, and the amount will be deducted from money due to the Contractor at the time of settlement.

7-25 WATCHMEN

Watchmen are to be provided by the Contractor at the site of the project to prevent loss, damage to property, or accidents.

7-26 CONSTRUCTION DEBRIS

The Contractor shall not conduct any generation, transportation, or recycling of construction or demolition debris, clean or general or uncontaminated soil generated during construction, remodeling, repair, and demolition of utilities, structures, and roads that is not commingled with any waste, without the maintenance of documentation identifying the hauler, generator, place of origin of the debris or soil, the weight or volume of the debris or soil, and the location, owner, and operator of the facility where the debris or soil was transferred, disposed, recycled or treated. This documentation must be maintained by the Contractor for 3 years.

7-27 SAMPLE INSURANCE CERTIFICATE

EMAIL ALL CERTIFIC	CAT	ES	TO RELCERT	IFI	CATES	THEHO	RTONGROUP.C	:OM		
—			ATE OF LIAI					DATE (MIMOOPYYYY)		
THIS CERTIFICATE IS ISSUED AS A B CERTIFICATE DOES NOT AFFIRMATING BELOW. THIS CERTIFICATE OF INSUREPRESENTATIVE OR PRODUCER, AN	/ELY URAN D THI	OR ICE E CE	NEGATIVELY AMEND, DOES NOT CONSTITUT RTIFICATE HOLDER.	EXTEN	D OR ALTI ONTRACT I	er the Co Between 1	verage afforded e The Issuing Insurer	(8), AUTHORIZED		
MAPORTANT: If the certificate holder is terms and conditions of the policy, ce- certificate holder in lieu of such endors	rtain ;	polic	ise may require an end	CIBRUIO	nt. A state	ment on this	SUBROGATION IS WAIV s certificate does not co	ED, subject to the pater rights to the		
PRODUCER		Fig. 1								
YOUR INSURANCE AGENT					FACOUR AGE PORTS AGE					
					ADDRESS: INSURERS) AFFORONO COVERAGE NAIC II					
					MINISTRA: CARRIERS MUST BE RATED					
pigulato					MISUREA B : A- VII OR BETTER					
YOUR NAME AND ADORE	SS		Į	NUMBER C:						
			{	INCLURIER ():						
			1	MUSILINET	IE).					
				DARTHE !	F:	-	OFFICE AND DESCRIPTION)		
COVERAGES CERT THIS IS TO CERTIFY THAT THE POUCIES	TIFIC	ATE	NUMBER:	um nés	M ACCRETA TO		REVISION NUMBER:	NE DOLICY PERIOD		
THIS IS TO CERTIFY THAT THE POUCLES INDICATED. NOTWITHSTANDING ANY RE CERTIFICATE MAY BE ISSUED OR MAY I EXCLUSIONS AND CONDITIONS OF SUCH I	QUIR! PERTA	EME)	IT, TERM OR CONDITION THE INSURANCE AFFORD	OF ANY	CONTRACT	OR OTHER	DOCUMENT WITH RESPE D HEREIN IS BUSIECT T	CI IO WHILH INS		
Section 1	ACTOR IS	40 .1:30	POLICY NUMBER	1	POLICY BY	POLICY EXP	LINT	1		
GENERAL LIABILITY	10.50		L STATE INSTALL				EACH OCCURRENCE	5 1.000,000		
X COMMERCIAL GENERAL LIABILITY		<u> </u>		1			PREVISES (EX CONTROL)	# ANY LIMIT		
CLAMS-MADE X OCCUM	٧	٧					MED EXP (Any one person)	ANY LIMIT		
			POLICY NUMBER	į	EFF DATE	EXP DATE	PERSONAL BADY BULLRY	± 1,000,000		
				1			GENERAL AGOREGATE	\$ 2,000,000		
GENTL AGGREGATE LIMIT APPLIES PER		- }		- 1			PRODUCTS - COMPYOP AGG			
AUTOMOBILE LIABILITY	Y	Y					COMBRIET BROLE LIMIT (62 accessor) BOOKY INLERY (For person)	\$ 1.000,000		
X ANY ALTO ALL OWNED SCHEDULED				ì			BOOKY INJURY (Per account)	4		
X HERED AUTOS X AUTOS			POLICY NUMBER	1	EFF DATE	EXP DATE	PRI ACCIONED	3		
				!				3		
RJOCOLR KALLALISBERU X	Y	Y	V 0000 179277		F 7070 (2075)	87575	EACH SOCURRENCE	5,000,000		
EXCESS LIAB CLASS SUADE	ľľ		POLICY NUMBER		EFF DATE	EFF DATE	AGGREGATE	3 5,000,000		
DED RETENTION 3								1		
WORKERS COMPENSATION AND EMPLOYERS LIABILITY YIN						1000	× KSTAR OF	1		
ANY PROPRIETOR/PARTNER/EXECUTIVE N	HIA	Y	POLICY NUMBER		EFF DTE	EFF DATE	EL DISEASE - EA EMPLOYEI	\$ 500,000		
(Standardary in 1916) If year, describe writes DESCRIPTION OF CEPTRATIONS below.						-	EL DISEASE - POLICY LIMIT			
POLLUTION			10.0				\$1,000,000/1,000,000 A			
PROFESSIONAL)	POLICY NUMBER		EFF DATE	EFF DATE	\$1,000,000/2,000,000 A			
DESCRIPTION OF OPERATIONS / LOCATIONS / VEHIC	LES IN	itach	ACORD 101, Additional Remarks	Schodule	If more space i	s (equivad)		-		
REL JOB NUMBER AND PROJECT NAME										
Additional Insured with respect to General L	iability	y. Au	to Liability and Umbrella/E	xcess L	lability on a p	orimary and n	oncontributory basis whe	n required by written		
contract (Owner and Robinson Engineering Liability, Auto Liability, Umbreta/Excess Lia	hilite	CWI	ier is Certificate Holder. W Morkers' Commensation on	dicies A	aubrogecon	und with near	um subulonsi maureda wi peci to Ganeral Liabliky is	mei OSI seg sogses u		
CG2Q10 and CG2037 or equivalent forms.										
					,					
ACCUPATION DE LION DES		_		CAN	ELLATION					
CERTIFICATE HOLDER	_			CAN	HUN					
OWNER		SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.								
AJTHORIZEZ REPRESENTATIVE										
				1		000 DP40 44	2000 000000 4 7000	All sights are as as		
ACORD 25 (2019/05)	Ŧ	he A	CORD name and logo a	sre regi	_		CORD CORPORATION. D	All rights (married		

The ACORD name and logo are registered marks of ACORD

SECTION 8. PROSECUTION AND PROGRESS

8-1 SUBLETTING OR ASSIGNMENT OF CONTRACT

The Contractor shall not sublet, sell, transfer, assign, or otherwise dispose of the Contract or Contracts or any portion thereof, or of his right, title, or interest therein, without written consent of the Owner. In case such consent is given, the Contractor will be permitted to sublet a portion thereof, but shall perform with his own organization, Work amounting to not less than 50 per cent of the total Contract, except that any items designated in the Contract as "specialty items" may be performed by subcontract and may be deducted from the total Contract price before computing the amount of work required to be performed by the Contractor with his own organization. No subcontracts, or transfer of Contract, shall in any case release the Contractor of his liability under the Contract. All transactions of the Owner shall be with the Contractor; subcontractors shall be recognized only in the capacity of employees or workmen and shall be subject to the same requirements as to character and competence.

8-2 PROGRESS SCHEDULE

Promptly after the award of the contract, if requested, the Contractor shall submit to the Owner a satisfactory progress schedule, which shall show the proposed sequence of work, and how the Contractor proposes to complete the various items of work within the number of days set up on the contract. The progress schedule shall be reviewed and revised periodically as working conditions warrant. The Contractor shall confer with the Owner in regard to the prosecution of the Work in accordance with this schedule. This schedule shall be used as a basis for establishing major construction operations, and for checking progress of the Work.

8-3 PRE-CONSTRUCTION CONFERENCE

Unless the need for a preconstruction conference is waived by the Engineer, the Contractor shall make himself and his representatives available to meet with the Engineer and other representatives of the Owner, prior to the start of construction to discuss scheduling, handling of materials, payments, etc.

8-4 PROSECUTION OF THE WORK

The Contractor shall begin the Work to be performed under the contract not later than ten (10) days after the execution and acceptance of the Contract, unless otherwise provided, but not prior to the execution of the Contract.

8-5 COMPLETION DATE

The Contractor shall complete all Work on or before the stipulated completion date, or on or before a later date determined as specified herein; otherwise, the Owner may proceed to collect liquidated damages described hereinafter.

When a delay occurs due to unforeseen causes beyond the control and without the fault or negligence of the Contractor, including, but not restricted to, acts of the public enemy, governmental acts, fires, floods, epidemics, strikes, extraordinary delays in delivery of materials caused by strikes, lockouts, wrecks, freight embargoes, governmental acts, or acts of God, the time of completion shall be extended in whatever amount is determined by the Owner.

An "Act of God" means an earthquake, flood, cloudburst, cyclone, or other cataclysmic phenomena of nature beyond the power of the Contractor to foresee or make preparation in defense against. A rain, windstorm or other natural phenomenon of normal intensity, based on U.S. Weather Bureau reports, for the particular locality and for the particular season of the year in which the work is being prosecuted, shall not be construed as an "Act of God", and no extension of time will be granted for the delays resulting therefrom.

8-6 LIMITATIONS OF OPERATIONS

The Contractor shall conduct his work so as to create a minimum amount of inconvenience to vehicular and pedestrian traffic. At any time when, in the judgment of the Owner, the Contractor has obstructed or closed the road or is carrying on operations on a greater portion of a street than is necessary for the proper prosecution of the Work, the Owner may require the Contractor to finish the section on which Work is in progress before the Work is started on any additional section. (See also Section 7-7).

8-7 SUSPENSION OF WORK

The Owner shall have authority to suspend the Work wholly or in part, for such period of time as he may deem necessary, due to conditions unfavorable for the satisfactory prosecution of the Work, or to conditions which in his opinion warrant such action; or for such time as is necessary by reason of failure on the part of the Contractor to carry out orders given, or to perform any or all provisions of the Contract. No additional compensation will be paid the Contractor because of any costs caused by such suspension, except when the suspension is ordered for reasons not resulting from any act or omission on the part of the Contractor. If it becomes necessary to stop Work for an indefinite period of time, the Contractor shall store all material in such manner that they will not obstruct or impede the traveling public unnecessarily or become damaged in any way, take every precaution to prevent damage or deterioration of the Work performed, provided suitable drainage of the roadway, and erect temporary structures where necessary. The Contractor shall not suspend Work without written authority from the Owner. (See also Section 7-15).

8-8 DETERMINATION AND EXTENSION OF CONTRACT TIME FOR COMPLETION

When the time for completion of the Work contemplated is specified in the Contract, it is understood that the completion of the Work within the time specified is an essential part of the Contract. If the Contractor finds it impossible to complete the Work within the time specified in the Contract, he may, at

any time prior to the last thirty (30) days of the Contract time specified, make written request to the Owner for an extension of Contract time. He shall set forth in full in his request the reasons, which he believes justify the granting of his request. If the Owner finds that the Work is delayed because of conditions beyond the control of the Contractor, or that the quantities of work done, or to be done, are in excess, he shall promptly grant an extension of time for completion, which appears reasonable and proper. The extended time for completion shall then be considered as in effect the same as if it were the original Contract time for completion.

8-9 FAILURE TO COMPLETE THE WORK ON TIME

Should the Contractor fail to complete the Work within the Contract time the Contractor shall be liable to the Owner in the amount shown in the following schedule of deductions, as liquidated damages, and not as a penalty, for each day of overrun in the Contract time or such extended time as may have been allowed.

SCHEDULE OF DEDUCTIONS FOR EACH DAY OF OVERRUN IN CONTRACT TIME

Original Contract Amount		Daily Charge		
From more	To and			
<u>than</u>	<u>Including</u>	Calendar Day	Work Day	
\$ 0	100,000	\$ 475	\$ 675	
100,000	500,000	750	1,050	
500,000	1,000,000	1,025	1,425	
1,000,000	3,000,000	1,275	1,725	
3,000,000	6,000,000	1,425	2,000	
6,000,000	12,000,000	2,300	3,450	
12,000,000	And over	5,800	8,125	

8-10 DEFAULT ON CONTRACT

If the Contractor fails to begin the Work under Contract within the time specified, or fails to perform the Work with sufficient workmen and equipment or with sufficient materials to insure the completion of said Work within the Contract time, or shall perform the Work unsuitable, or shall neglect or refuse to remove materials or perform anew such Work as shall be rejected as defective and unsuitable, or shall discontinue the prosecution of the Work, or if the Contractor shall become insolvent or be declared bankrupt, or shall commit any act of bankruptcy or insolvency, or shall make an assignment for the benefit of creditors, the Owner shall give notice in writing to the Contractor and his surety of such delinquency, said notice to specify the corrective measures required.

If the Contractor, within a period of ten (10) days after said notice, shall not proceed in accordance therewith, the Owner shall have full power and authority to forfeit the rights of the Contractor and at its

option to call upon the surety to complete the Work in accordance with the terms of the contract, or it may take over the Work, including any or all materials and equipment on the ground as may be suitable and acceptable, and may complete the Work with his own forces, or may enter into a new agreement for the completion of said Contract according to the terms and provisions thereof, or use such other methods as, in its opinion, shall be required for the completion of said Contract in an acceptable manner.

All costs and charges incurred by the Owner, together with the cost of completing the work under Contract, shall be deducted from the Contract amount. In case the expense so incurred by the Owner shall be less than the sum which would have been payable under the Contract if it had been completed by the Contractor, the Contractor shall be entitled to receive the difference subject to any claims for liens thereon in case such expense shall exceed the sum which would have been payable under the Contract, the Contractor and the surety shall be liable and shall pay to the Owner the amount of such excess.

8-11 TERMINATION OF THE CONTRACTOR'S RESPONSIBILITY

Whenever the Work called for by the Contract shall have been completely performed on the part of the Contractor and all parts of the Work have been approved and deemed to be in compliance with the Technical Plans and Specifications by the Engineer, according to the Contract, and the final estimate paid, the Contractor's obligations shall be considered fulfilled, except as set forth in his Bond, in Section 7-18 and his one-year guarantee, in Section 7-16.

SECTION 9. MEASUREMENT AND PAYMENT

9-1 MEASUREMENT OF QUANTITIES

All Work completed under the Contract will be measured by the Engineer according to United States Standard Measures. The method of measurement shall be described in the Specifications or the Special Provisions.

9-2 SCOPE OF PAYMENT

The Contractor shall receive and accept the compensation as herein provided, in full payment for furnishing all materials, labor, tools and equipment; for performing all Work contemplated and embraced under the Contract; for all loss or damage arising out of the nature of the Work or from action of the elements; for any unforeseen difficulties or obstructions which may arise or be encountered during the prosecution of the Work until its final acceptance by the Owner; for all risks of every description connected with the prosecution of the Work; also, for all such expenses incurred by or in consequence of suspension or discontinuance of such prosecution of the work as herein specified, or for any infringement of patents, trademarks, or copyrights, and for completing the Work in an acceptable manner according to the Contract Documents.

Contractor will be paid in cash and/or negotiable warrants at intervals, and in accord with the terms of the Contract. Except for subdivision contracts, the Owner will retain ten percent (10%) of each periodic payment until final completion and acceptance by the Owner of all Work included in the Contract.

The payment of any current estimate prior to final acceptance of the Work by the Owner shall in no way constitute an acknowledgment of the acceptance of the Work, nor in any way prejudice or affect the obligation of the Contractor, at his expense, to repair, correct, renew, or replace any defects or imperfections in the construction or in the strength or quality of the materials used in or about the construction of the Work under Contract and its appurtenances, nor any damage due or attributable to such defects, which defects, imperfections, or damage shall have been discovered on or before the final inspection and acceptance of the Work. Defects, imperfections, or damage, shall be determined by the Engineer observing the work for compliance with the Plans and Specifications, and the Contractor shall be liable to the Owner for failure to correct the same as provided herein.

9-3 INCREASED OR DECREASED QUANTITIES

Whenever the quantity of any item of Work as given in the Proposal shall be increased or decreased, payment shall be made on the basis of the actual quantity completed at the unit price for such item named in the Proposal, except as otherwise provided in Sections 4-3 or in the detailed specifications for each class of Work.

9-4 PAYMENT FOR EXTRA WORK

Extra Work which results from any of the changes as specified in Section 4-3 shall not be started, except in case of an emergency, until receipt of a written authorization or Work order from the Owner, which authorization shall state the items of work to be performed and the method of payment for each item. Work performed without such order will not be paid for.

Extra work will be paid for:

- A. Either at a lump sum price or at unit prices agreed upon by the Contractor and the Owner. (In case a Supplemental Agreement is signed between the Contractor and the Owner, the agreed prices pertaining thereto shall prevail).
- B. If acceptable to the Engineer, on the following force account basis:
 - Labor. The Contractor will be paid the actual amount of wages for all labor and foreman in direct charge of the specific Work for each hour that said labor and foreman are actually engaged in such Work, to which cost shall be added twenty percent (20%) of the sum thereof.
 - 2. Bond, Insurance, Tax, Welfare Fund and other Payments. The Contractor will receive the actual cost of Contractor's bond, public liability and property damage insurance, workmen's compensation insurance, social security tax, welfare fund and other payments, if any, in accordance with agreements applicable to the Contract, required for force account work, to which no percentage shall be added. The Contractor shall furnish satisfactory evidence of the rate or rates paid for such bond, insurance tax, welfare fund and other payments.
 - Materials. The Contractor will receive the actual cost for all materials which are an integral part of the finished Work, including freight charges as shown by the original receipted bills, to which shall be added fifteen percent (15%) of the sum thereof.

The Contractor will be reimbursed for any materials used in the construction of the Work, such as sheeting, false work, form lumber, curing materials, etc., which are not an integral part of the finished Work. The amount of reimbursement shall be agreed upon in writing before such Work is begun, and no percent shall be added. The salvage value of such materials shall be taken into consideration in the reimbursement agreed upon.

Equipment. Machinery and equipment, which the Contractor has on the job for use on contract items, shall be used on extra Work as deemed necessary or desirable. The Contractor will be paid for all machinery and equipment used on extra work in accordance with the latest revision of "SCHEDULE OF AVERAGE ANNUAL EQUIPMENT OWNERSHIP EXPENSE WITH OPERATING COST" as issued by the Department of Transportation, State of Illinois, for the period that said machinery and equipment are in use on such Work, to which no percent shall be added. In the event that equipment is used which is not included in aforesaid publication, the latest edition of the "Compilation of Nationally Averaged Rental Rates for Construction Equipment" complied by Equipment Distributors, 615 West 22nd Street, Oak Brook, Illinois 60521, shall be used to determine equipment rental rates and no percent shall be added to the rates indicated in such publication.

9-5 PAYMENT FOR SUBCONTRACTING, EXTRA WORK

Where an authorized subcontractor performs some or all of the Work qualifying as an Extra Work item and compensation is to be based on the terms of paragraph 9-4 (2), the cost of labor, bonds, material and equipment shall be the cost to the subcontractor on these items and an additional allowance to the prime Contractor of five percent (5%) of all costs as determined in paragraph 9-4 (2) shall be made in such instances.

9-6 PARTIAL PAYMENTS

Once each month, the Contractor will make an approximate estimate, in writing, of the materials in place complete, the amount of Work performed, and the value thereof, at the contract unit prices. From the amount so determined of completed work there shall be deducted ten percent (10%) to be retained until after the completion of the entire Work to the satisfaction of the Owner, and the balance certified to the Owner for payment.

In addition, an estimate may, at the discretion of the Owner and upon presentation of receipted bills and freight bills, be made for payment of the value of acceptable non-perishable materials delivered at the Work site or in acceptable storage places and not used at the time of such estimate. The care and storage of such material shall be the Contractor's responsibility. In the absence of receipted bills, an estimate may, at the request of the Contractor and at the discretion of the Owner, be made for payment of the value of materials in acceptable storage places and not used at the time of the estimate, but in such an event payment shall be made of such amounts by a check requiring the endorsement of both the Contractor and materials supplier. Endorsement of such a check by the material supplier shall be construed a waiver of lien for the cost of materials covered by the check. Such materials, when so paid for by the Owner, shall become the property of the Owner, and in the event of default on the part of the Contractor, the Owner may use or cause to be used such materials in the construction of the Work

provided for in the Contract. The amount thus paid by the Owner shall be deducted from estimates due the Contractor as the material is used in the Work.

9-7 ACCEPTANCE AND FINAL PAYMENT

Whenever the Work provided for by the Contract shall have been completely performed on the part of the Contractor, and all parts of the Work have been deemed to be in substantial compliance with the Plans and Specifications by the Engineer and accepted by the Owner, a final estimate showing the value of the Work will be prepared by the Engineer as soon as the necessary measurements and computations can be made, all prior estimates upon which payments have been made being approximate only and subject to correction in the final payment. The amount of this estimate, less any sums that have been deducted or retained under the provisions of the Contract, will be paid to the Contractor as soon as practicable after the final acceptance, provided the Contractor has furnished to the Owner satisfactory evidence that all sums of money due for any labor, materials, apparatus, fixtures, or machinery furnished for the purpose of such Work have been paid or that the person or persons to whom the same may be due have consented to such final payment.

Neither the final payment on this contract by the Owner nor any provisions in the contract documents shall relieve the Contractor of the responsibility for negligence in the furnishing and installation of faulty materials or for faulty workmanship which shows up within the extent and period provided by law or within the guarantee period of one (1) year from final acceptance of the work performed under this Contract, whichever is greater, nor of the responsibility of remedying such faulty workmanship and materials.

The acceptance by the Contractor of the final payment shall constitute a release and waiver of all claims by the Contractor except those previously made and still unsettled.

9-8 OWNER'S RIGHT TO WITHHOLD CERTAIN AMOUNTS

The Owner may withhold, in addition to retained percentages, from payment to the Contractor, such an amount or amounts as may be necessary to cover:

- A. Payments that may be earned or due for just claims for labor and materials furnished in and about the Work.
- For defective Work not remedied.
- C. For failure of the Contractor to make proper payments to his subcontractors.
- D. For reasonable doubt that the contract can be completed for the balance then unpaid.

The Owner will disburse and shall have the right to act as agent for the Contractor in disbursing such funds as have been withheld pursuant to this paragraph to the party or parties who are entitled to payment therefrom. The Owner will render to the Contractor a proper accounting of all such funds disbursed in behalf of the Contractor.

The Owner also reserves the right, even after full completion and acceptance of the Work, to refuse payment of the final ten percent (10%) due the Contractor, until it is satisfied that all subcontractors, material suppliers, and employees of the Contractor have been paid in full.

9-9 RELEASE OF CLAIMS AND LIENS

Neither the final payment nor any part of the retained percentage shall become due until the Contractor shall deliver to the Owner a complete release of all claims or liens arising out of this contract, or receipts in full in lieu thereof and, if required in either case, an affidavit that so far as he has knowledge or information the release and receipts include all the labor and materials for which a lien or claim could be filed; but the Contractor may, if a subcontractor refuses to furnish a release or receipt in full, furnish a bond satisfactory to the Owner to indemnify the Owner against any claim or lien (in cases where such payment is not already guaranteed by surety bond). If any claim or lien remains unsatisfied after all payments are made, the Contractor shall refund to the Owner all monies that the latter may be compelled to pay in discharging such a lien, including all costs and a reasonable attorney's fee.

DIVISION II

Technical Specifications

EXCAVATION AND CLEANUP

		23	
			[_] F1
			# # # # # # # # # # # # # # # # # # #
			2
			E S
			¥
			¥
		É	

SECTION 1.	EXCAVATION AND BACKFILL FOR UNDERGROUND CONDUITS	1	
1-1	DESCRIPTION	1	
1-2	CONSTRUCTION DETAILS	1	
SECTION 2. F	RESTORATION OF SURFACES	13	
2-1	GENERAL	13	
2-2	CONSTRUCTION DETAILS	13	
SECTION 3. I	FINISHING AND CLEAN UP FOR UNDERGROUND CONDUITS	16	
3-1	CLEAN UP	16	

			П
			[2]
			₩.
			te
			日
			æ
			33
			=
			7
			П
			=
			a
			2
			lal [*]
			2.
	#17		2
			*
8			
			l _e

SECTION 1. EXCAVATION AND BACKFILL FOR UNDERGROUND CONDUITS

1-1 DESCRIPTION

For the purpose of this section, underground conduits shall be considered sewer pipe, water main or any other pipe conduit indicated on the Plans. Wherever the term "pipe" or "pipe line" is used, it shall mean underground conduit.

Excavation and backfill shall include all excavation, backfilling, compacting, disposal of surplus material, restoration of all disturbed surface, and all other work incidental to the construction of trenches, including any additional excavation which may be required for manholes or other structures forming a part of the pipe line.

1-2 CONSTRUCTION DETAILS

1-2.01 SURFACE REMOVAL AND TOPSOIL PRESERVATION

Along the proposed pipe lines as indicated on the Plans, the Contractor shall remove the surface materials only to such widths as will permit a trench to be excavated which will afford sufficient room for proper efficiency and proper construction. Where sidewalks, driveways, pavements and curb and gutter are encountered, care shall be taken to protect such against fracture or disturbance beyond reasonable working limits. In areas specified on the Plans, topsoil suitable for final grading and landscaping shall be piled separately in locations approved by the Owner and preserved so that it may be restored after the remainder of the backfill is replaced.

1-2.02 WIDTH OF EXCAVATION

A. The bottom width of the trench at and below the top of the pipe and inside the sheeting and bracing, if used, shall be in accordance with Section 550.04 of the Standard Specifications, unless otherwise noted.

Note: The strength or class of pipe shall be as indicated on the Plans.

- B. Trench sheeting and bracing or a trench shield shall be used as required by the rules and regulations of O.S.H.A. The Engineer shall not be responsible for determining whether the contractor is in compliance with this provision. The bottom of the trench excavation shall conform to the details shown on the Plan.
- C. If these trench widths are exceeded without the written permission of the Engineer, the pipe shall be installed with a concrete cradle or with concrete encasement or a stronger pipe than originally specified shall be used as approved by the Engineer.

1-2.03 EXCAVATION BELOW GRADE

In cases where the excavation is carried beyond or below the lines and grades given by the Engineer, the Contractor shall, at his own expense, refill all such excavated space with suitable granular material.

1-2.04 ROCK EXCAVATION

A. GENERAL

Wherever "rock" is used as the name of an excavated material, it shall mean boulders or pieces of rock, concrete, or masonry measuring one-half (1/2) cubic yard or more, hard shale or solid ledge rock and masonry which requires for its removal the continuous use of pneumatic tools or drilling and blasting.

Before payment is allowed for "Rock Excavation", the Contractor shall be required to demonstrate the material cannot be removed "by hand pick" or by power operated excavator or shovel. No payment will be made for Rock Excavation unless air tools or explosives were used by the Contractor. No payment will be made for "Rock Excavation" unless the Engineer approves such payment in writing in advance upon being satisfied that the material meets the above criteria.

B. MEASUREMENT FOR PAYMENT

Where "Rock Excavation" is to be measured for payment, quantities will be determined by the Engineer. Rock required to be removed shall be computed by the cubic yard. Width for pay purposes shall be the measured width of rock removed, but shall not exceed the width specified in Section 550.04 of the Standard Specifications, plus any sheeting and bracing if required. Depth for pay purposes shall be the difference in elevation between the top and bottom of the rock as determined by the Engineer. Where rock is encountered in the bottom of the trench, the maximum depth for payment purposes will be six inches (6") below the bottom of the pipe. Where the proposal does not contain a pay item for "Rock Excavation", the additional cost of rock removal as defined by the specifications shall be paid on extra work basis. (Division I, Section 9-4).

C. PAYMENT

Payment shall be made at the Contract unit price per cubic yard of "Rock Excavation". These prices shall be full compensation for furnishing all materials; for all preparation, excavation and disposal of rock; and for all labor, equipment, tools and incidentals necessary to complete the item.

1-2.05 SUBSURFACE EXPLORATION

All information available to the Owner, if any, on subsurface exploration will be made available for examination by prospective Bidders. However, it is understood and agreed that the Owner shall in no way be held responsible for interpretation of this information, its accuracy or its thoroughness. Prospective Bidders shall make such subsurface explorations as they believe necessary to verify and supplement information received from the Owner.

1-2.06 EXPLORATORY EXCAVATION

A. GENERAL

Whenever, in the opinion of the Engineer, it is necessary to explore an excavate in advance of the Work to determine the best line and grade for the construction of the proposed pipe line, the Contractor shall make explorations and excavations for such purposes.

B. PAYMENT

The cost of such excavation will be paid at the contract unit price per foot for "Exploration Trench", or if no Bid Item is included, on an extra work basis.

1-2.07 BRACED AND SHEETED TRENCHES

A. GENERAL

Open-cut trenches shall be sheeted and braced or otherwise protected as required by any governing Federal or State laws and municipal ordinances, and as may be necessary to protect life, property, or the Work. In any event, the minimum protection shall conform to the recommendations in the Occupational Safety and Health Act Standards for Construction (OSHA). A sand box or trench shield may be used in lieu of sheeting as permitted by OSHA. When close-sheeting is used, it shall be so driven as to prevent adjacent soil from entering the trench either below or through such sheeting. Tight sheeting shall be used in that portion of the excavation in or along state and county highways below the intersection of a 1 to 1 slope line from the nearest face of the excavation to the edge of the pavement.

Where sheeting and bracing are used, the trench width shall be increased accordingly. The sheeting will be driven to the full depth of work, or to a depth where the soil has the stability necessary to meet the OSHA standards, whichever is lower. The shallower depth of required sheeting may be established by soil boring and analysis, to be performed at the Contractor's sole cost. The owner shall have the right of consent in the selection of the soils engineer for the sampling and analysis. This provision shall not relieve the contractor, in any degree, from his responsibilities under the contract.

Sheeting and bracing, which are required to be left in place shall be cut off at the specified elevation. Trench bracing, except that specified to be left in place, may be removed when the backfilling reaches the said bracing's level. All sheeting except that required to be left in place may be removed as the excavation is refilled, in such a manner as to avoid bank cave-in(s) or disturbance to the adjacent area(s) or structure(s). The voids left by the withdrawal of the sheeting shall be carefully filled by jetting, vibrating, ramming or other satisfactory means.

B. PAYMENT

Payment for sheeting and bracing, and all other Work incidental to sheeting and bracing, shall not be made separately but shall be included in the Contract price for the pipe size, except when ordered left in place.

Payment for timber sheeting left in place when shown on the plans or directed by the Engineer shall be made at the Contract unit price per 1,000 board feet of "Timber Sheeting Left in Place."

Payment for steel sheet piling when specified shall be made at the Contract unit price per square foot for "Steel Sheet Piling."

Payment for steel sheet piling left in place when shown on the plans or directed by the Engineer shall be made at the Contract unit price per square foot for "Steel Sheet Piling Left in Place."

1-2.08 TRENCHES WITH SLOPING SIDES, LIMITED

The Contractor may, at his option, where working conditions and right-of-way permit, excavate pipe line trenches with sloping sides, but with the following limitations:

- A. In general, only braced and vertical trenches will be permitted in traveled streets, alleys or narrow easements.
- B. Where trenches with sloping sides are permitted, the slopes shall not extend below the top of the pipe, and trench excavations below this point shall be made with vertical sides with widths not exceeding those specified hereinbefore for the various sizes of pipe.

1-2.09 SHORT TUNNELS

In some instances, trees, fire hydrants, sidewalks and other obstructions may be encountered, the proximity of which may be a hindrance to open-cut excavation. In such cases, the Contractor shall excavate by means of short tunnels in order to protect such obstructions against damage. Where such obstructions are shown on the Plans, short tunnel work shall be considered incidental to the construction of the pipe line and shall not be grounds for extra payment or payment for tunnel work. Where such obstructions are not shown on the Plans, payment will be at the Contract unit price or as extra work in accordance with Division I, Section 9-4.

1-2.10 PILING EXCAVATION MATERIAL

All excavated material shall be stockpiled to avoid obstructing streets, sidewalks and driveways. Excavated material suitable for backfilling shall be stockpiled separately on the site. No material shall be placed closer than 2'0" to the edge of an excavation. Fire hydrants under pressure, valve pit covers, valve boxes, curb top boxes, or other utility controls shall be left unobstructed and accessible until the Work is completed. Gutters shall be kept clear or other satisfactory provisions made for street drainage. Natural watercourses shall not be obstructed or polluted. Surplus material and excavated material unsuitable for backfilling shall be transported and disposed of off the site in disposal areas obtained by the Contractor.

1-2.11 REMOVAL OF WATER

The Contractor shall at all times during construction provide and maintain ample means and devices with which to promptly remove and properly dispose of all water entering the excavations or other parts of the Work until all Work to be performed therein has been completed. No sanitary sewer shall be used for disposal of trench water, unless specifically approved by the Engineer and then only if the trench water does not ultimately arrive at existing pumping or sewage treatment facilities. No water containing settle able solids shall be discharged into storm sewers.

1-2.12 BLASTING

Blasting for excavation will be permitted only after securing the approval of the Owner and only when proper precautions are taken for the protections of persons and property. The hours of blasting will be reviewed by the Owner. Any damage caused by blasting shall be repaired by the Contractor at his expense. The Contractor's methods of procedure in blasting shall conform to Federal and State laws and municipal ordinances and O.S.H.A. rules and regulations. The Engineer shall not be responsible for determining whether the contractor is in compliance with these rules and regulations.

112014

1-2.13 SAFETY

A. BARRICADES, GUARDS AND SAFETY PROVISIONS

To protect persons from injury and to avoid property damage, adequate barricades, construction signs, lights and guards as required shall be placed and maintained by the Contractor at his expense during the progress of the construction Work and until it is safe for traffic to use the roads and streets. All material piles, equipment and pipe which may serve as obstructions to traffic shall be enclosed by fences or barricades and shall be protected by proper lights when the visibility is poor. The rules and regulations of O.S.H.A. and appropriate authorities respecting safety provisions shall be observed. The Engineer shall not be responsible for determining whether the contractor is in compliance with these rules and regulations.

B. STRUCTURE PROTECTION

Temporary support, adequate protection and maintenance of all underground and surface structures, drains, sewers and other obstructions encountered in the progress of the Work shall be furnished to the Contractor at his expense. Any structures which may have been disturbed shall be restored upon completion of the Work.

C. PROTECTION OF PROPERTY AND SURFACE STRUCTURES

Trees, shrubbery, fences, poles and all other property and surface structures shall be protected during construction operations unless their removal for purposes of construction is authorized by the Engineer. Any fences, poles, or other man-made surface improvements which are moved or disturbed by the Contractor shall be restored to the original conditions, after construction is completed, at the Contractor's expense. Any trees, shrubbery or other vegetation which are approved for removal or ordered for removal by the Engineer in order to facilitate construction operations shall be removed completely, including stumps and roots, by the Contractor. Responsibility for any damage or claims for damage caused by construction operations to shrubbery or other landscape improvements which were not authorized for removal by the Engineer shall be assumed by the Contractor.

1-2.14 DEVIATIONS OCCASIONED BY STRUCTURES OR UTILITIES

Wherever obstructions are encountered during the progress of the Work and interfere to such an extent that an alteration in the plan is required, the Engineer shall have the authority to change the Plans and order a deviation from the line and grade or arrange with the owners of the structures for the removal, relocation or reconstruction of the obstructions. Where gas, water, telephone, electrical, hot water, steam, or other existing utilities are an impediment to the vertical or horizontal alignment of the proposed pipe line, the Engineer shall order a change in grade or alignment or shall direct the Contractor to arrange with the owners of the utilities for their removal.

1-2.15 INTERRUPTION TO UTILITIES

The Contractor shall proceed with caution in the excavation and preparation of the trench so that the exact location of underground structures may be determined. Prior to proceeding with trench excavation, the Contractor shall contact all utility companies in the area to aid in locating their underground services.

The Contractor shall take all reasonable precautions against damage to existing utilities. However, in the event of a break in an existing water main, gas main, sewer or underground cable, he shall immediately notify the responsible official of the organization operating the utility interrupted. The Contractor shall lend all possible assistance in restoring services and shall assume all cost, charges, or claims connected with the interruption and repair of such services if the location of said utility was marked by the owner thereof prior to excavation.

1-2.16 MAINTENANCE OF TRAFFIC AND CLOSING OF STREETS

The Contractor shall carry on the Work in a manner which will cause a minimum of interruption to traffic, and may close to through travel not more than two consecutive blocks, including the cross street intersected. Where traffic must cross open trenches, the Contractor shall provide suitable bridges at street intersections and driveways. The Contractor shall post suitable signs indicating that a street is closed and necessary detour signs for the proper maintenance of traffic. Prior to closing of any streets, the Contractor shall notify responsible municipal authorities at least five (5) days in advance of the starting of the Work, unless otherwise approved by the municipality.

1-2.17 CONSTRUCTION IN EASEMENTS

In easements across private property, the Contractor shall confine all operations in the easement area and shall be responsible and liable for all damage outside of the easement area. Trees, fences, shrubbery or other type of surface improvements located in the easements will require protection during construction. The provisions of Section 1-2.14C above shall apply to all easement areas as well as to public right-of-way. Precautions shall be taken by adequate sheeting or other approved method to prevent any cave-in or subsidence beyond the easement limits or damage to improvements within the easement. In general, the easement area is intended to provide reasonable access and working area for efficient operation by the Contractor. Where easement space for efficient operation is not provided, the Contractor shall be responsible for organizing his operations to perform within the restrictions shown on the Plans. The Owner shall make available to the Contractor a copy of the construction easements.

1-2.18 UNDERGROUND CONDUIT CONSTRUCTED IN TUNNEL

A. GENERAL

Where shown on the plans or where specifically authorized by the Engineer, pipe lines shall be constructed in tunnel. This work will be made in accordance with requirements of any permits obtained by the Owner from railroads or state or county highway departments for tunnel work or in accordance with the following paragraph.

B. MATERIALS

Pipe materials shall be as shown on the Plans or as described in the Special Provisions.

C. EXCAVATION AND LAYING

Requirements for excavation and laying and for joints shall be those applicable for the type of pipe line involved, unless otherwise specified.

Before starting excavations for tunnel shafts or jacking or augering pits, the Contractor shall submit drawings of proposed sheeting and bracing arrangements which have been prepared, signed and sealed by a structural Engineer registered in the State of Illinois for Work in Illinois and by a structural Engineer registered in the State of Indiana for Work in Indiana.

An adequate ventilation system shall be provided to properly ventilate all parts of the tunnel.

D. METHODS OF CONSTRUCTION

- The tunnel shall be only of sufficient width and height to provide free working space. The sides and roof of the tunnel shall be braced sufficiently to support the external loads and to prevent caving, bulging, and settlement of the earth.
- 2. The Contractor shall backfill all tunnels with well compacted sand, fine gravel or stone screenings as rapidly as the conditions permit.
- 3. The backfill material shall be deposited in the tunnel in such a manner as not to injure or disturb the pipe. The filling of the tunnel shall be carried on simultaneously on both sides of the pipe in such a manner that injurious side pressures do not occur. Special care shall be taken to compact the backfill under the haunches of the pipe. The remainder of the tunnel, or such portion of the remainder as may be possible, shall then be backfilled by one of the following methods, at the option of the Contractor.
 - a. The material shall be deposited in uniform layers not to exceed twelve inches (12") thick (loose measure) and such layer either inundated or deposited in water.

- b. The tunnel shall be backfilled with loose material or only partly backfilled at a time, if necessary, and settlement secured in either case by introducing water through holes jetted into the material to a point approximately two feet (2') above the top of the pipe.
- 4. If neither of the above methods is practicable or can be used for only a portion of the backfill, the remainder of the tunnel shall be completely backfilled with material carefully deposited in uniform layers and each layer compacted by ramming or tamping with appropriate tools.
- 5. When sheeting and bracing have been used, sufficient bracing shall be left across the trench as the backfilling progresses to hold the sides and top firmly in place without caving or settlement before the backfilling has been placed. This bracing may be removed as soon as practicable.
- 6. Any depressions which may develop within the area involved in the construction operations due to settlement of the backfilling material shall be filled.

E. USE OF CASING PIPE

The Contractor may use metal casing pipe as a tunnel liner in place of timber shoring for tunnel sections. The design data for such pipe, including, but not necessarily limited to, the diameter, gauge, type of pipe, method of placing and installation will be submitted for the owner's review. The void space between tunnel liners or casing pipe and the carrier pipe shall be filled with compacted sand or other approved material.

F. JACKING OR BORING OF PIPE

The Contractor may, subject to the approval of the Owner, use special cast iron or specially designed reinforced concrete jacking pipe jacked and/or bored into position with or without tunnel liners, for tunneled sections pipe.

G. MEASUREMENT AND PAYMENT

Underground conduit constructed in tunnel will be paid for at the unit prices Bid for "Underground Conduit Constructed in Tunnel" for the various type and sizes for the actual length of tunnel Work. Payment shall include all labor, materials and equipment necessary to construct the conduit and tunnel, complete in place, including excavation and backfill, shoring and bracing, furnishing and laying casing pipe where required and carrier pipe, and all other Work necessary for a complete installation.

1-2-19 SANITARY SEWERS

A. GENERAL

The methods of excavating and backfilling sanitary sewer pipe shall be in compliance with the latest edition of the Illinois Department of Transportation, "Standard Specifications for Road and Bridge Construction", and the Metropolitan Water Reclamation District of Greater Chicago, "Manual of Procedure", latest revision. Where there is a conflict of these specifications, the MWRDGC, "Manual of Procedure" shall be used.

B. MATERIAL

Pipe material shall be as shown on the Plans or as described in the Special Provisions. No substitution of material shall be made without written approval from the Owner.

C. EXCAVATION AND BEDDING

The trench shall be excavated to an elevation to allow for the following bedding.

Bedding, other than concrete embedment, shall consist of gravel, crushed gravel, crushed stone or crushed slag, 1/4" to 1" in size. As a minimum, the material shall conform to the requirements of Article 1004.01 of the State Specifications or ASTM Designation C-33. The gradation shall conform to Section 1004, gradation CA 11 or CA 13 or to ASTM Gradation No. 67. The pipe shall be laid so that it will be uniformly supported and the entire length of the pipe barrel will have full bearing. No blocking of any kind shall be used to adjust the pipe to grade except when used with embedment concrete. Bedding shall be required for all sewer construction, except ductile iron pipe, and shall be of a thickness equal to 1/4 of the outside diameter of the sewer pipe with a maximum thickness of eight inches (8") but shall not be less than four inches (4").

Where unsuitable material is encountered at the grade established, all such unsuitable soil shall be removed under the pipe and for the width of the trench, and shall be replaced with well compacted bedding material, to the satisfaction of the Engineer.

Where rock is encountered, it shall be removed below grade and replaced with a cushion of well compacted bedding material having a thickness under the pipe of not less than eight inches (8").

The cost of furnishing, placing and compacting bedding material will be considered as incidental work and no additional compensation will be allowed.

D. BACKFILLING

The backfilling of the sanitary sewer pipe trench shall be the same as for storm sewer pipe described in Section 550.07 of the Standard Specifications.

E. METHOD OF MEASUREMENT

The method of measurement shall be the same as for storm sewer pipe described in Section 550.09 of the Standard Specifications except measurements will be made to the center of manholes.

F. BASIS OF PAYMENT

This work will be paid for at the Contract unit price per foot for "Sanitary Sewer" of the type and diameter specified and measured as specified.

"Trench Backfill", when specified, will be measured and paid for at the Contract unit price per foot unless otherwise stated in the Special Provisions or contract documents.

1-2.20 WATER MAINS

A. GENERAL

The method of excavating and backfilling water mains shall be in compliance with the latest edition of the Illinois Department of Transportation, "Standard Specifications for Road and Bridge Construction," and those below.

B. MATERIAL

Pipe material shall be as shown on the Plans or as described in the Special Provisions. No substitution of material shall be made without written approval of the Owner.

C. EXCAVATION AND BEDDING

The trench shall be excavated to an elevation to allow the minimum cover over the pipe as called for on the plans. Provision must be made by the Contractor to allow for any future cuts to be made to the ground over the pipe to assure that the minimum cover is maintained.

Bedding as described in Section 1-2.21C for sanitary sewers shall be required for all water mains, except ductile iron pipe that requires no bedding. The method of bedding for unsuitable material and where rock is encountered shall also comply with the conditions of that Section.

The cost of furnishing, placing and compacting bedding material will be considered as incidental work and no additional compensation will be allowed.

D. BACKFILLING

The backfilling of the water main pipe shall be the same as for storm sewer pipe as described in Section 550.07 of the Standard Specifications except that the moist fine aggregate backfill to the elevation of the center of the pipe will not be required for ductile iron pipe. For PVC or any other type of pipe, the moist fine aggregate shall be

brought to a level 12" above the top of the pipe and it shall be compacted as described in that Section.

E. METHOD OF MEASUREMENT

"Water main" pipe of the different types and diameters will be measured by the lineal foot in place.

Unless they are listed as separate Bid items, the water main item shall include all fittings required and all other material, except trench backfill within the specified trench.

F. BASIS OF PAYMENT

This work will be paid for at the Contract unit price per lineal foot for "Water main" of the type and diameter specified and measured as specified.

"Trench Backfill", when specified, will be measured and paid for at the Contract unit price per foot, unless otherwise specified in the special provisions or contract documents.

SECTION 2. RESTORATION OF SURFACES

2-1 GENERAL

Restoration of surfaces shall include the removal of the existing surface, the disposal of surplus material, and the construction of new surfaces as indicated on the plans or Special Provisions. The type of surface restoration required shall be shown on the Plans or described in the Special Provisions.

2-2 CONSTRUCTION DETAILS

2-2.01 TEMPORARY SURFACE OVER TRENCH

Wherever conduits are constructed under traveled roadways, driveways, sidewalks, or other traveled surfaces, a temporary surface shall be placed over the top of the trench as soon as possible after compaction, as specified above, has been satisfactorily completed. The temporary surface shall consist of a minimum of six inches (6") of coarse aggregate conforming to the current specifications of the State Specifications for Grade No. CA-9 or CA-10. The top of the temporary surface shall be smooth and meet the grade of the adjacent undisturbed surface. The temporary surface shall be maintained at the Contractor's expense until final restoration of the street surface is completed, unless specific items for temporary aggregate is specified. No permanent restoration of street surface shall be initiated until authorized by the Engineer.

2-2.02 REMOVAL OF PAVEMENT, SIDEWALK, DRIVEWAY AND CURB

Wherever the pipe is located along or across an improved surface, the width of the trench shall be held as nearly as possible to the maximum width specified in Section 1-2.02. Where brick or concrete pavement, sidewalk, driveway or curbing is cut, the width of the cut shall exceed the actual width of the top of the trench by twelve inches (12") on each side or a total of two feet (2'). Exposed surfaces of portland cement or asphaltic concrete shall be cut with a pavement saw before breaking. Care shall be taken in cutting to insure that a straight joint is sawed.

2-2.03 REPLACEMENT OF PERMANENT TYPE PAVEMENT, SIDEWALKS, DRIVEWAYS, CURBS, GUTTERS AND STRUCTURES.

The Contractor shall restore (unless otherwise specified or ordered by the Engineer) all permanent type pavements, sidewalks, driveways, curbs, gutters, shrubbery, fences, poles and other property and surface structures removed or disturbed during or as a result of construction operations to a condition which is equal in appearance and quality to the condition that existed before the Work began. The surface of all improvements shall be constructed of the same material and match in appearance the surface of the improvement which was removed. Where trench backfill is used, the restoration shall be made as soon as possible after jetting of the backfill has been completed.

112014

2-2.04 REPLACING EXISTING TEMPORARY STREET AND ALLEY SURFACES

A. GENERAL

For the purpose of this specification, all existing street and alley surfaces shall be considered temporary except:

(1) concrete or brick pavements; (2) an asphaltic concrete or a bituminous treated surface over a soil cement, concrete, crushed stone or selected gravel base. Specifically included as temporary street surfaces, shall be compacted earth, cinders, shale, mixtures of gravel and earth or crushed stone and earth, whether or not these respective materials are further stabilized by road oil or bituminous surface treatment. This work should not be confused with Temporary Surface Over Trench as specified in Section 2-2.01.

Where conduits are constructed under temporary street or alley surfaces, or where such surfaces are used for the placement of backfill material or are disturbed by construction operations, the Contractor shall reconstruct, by grading and shaping, the entire width of roadway, and any drainage facilities which may have existed, to the original condition at the Contractor's expense, including that portion within the specified trench width where removal and restoration is paid for under a separate payment item.

Where, in the opinion of the Engineer, the conduit is located in the traveled portion of the temporary street or alley traveled surface, a new temporary surface shall be constructed over the trench, as specified in Section 2-2.01 of this Division. After this surface has been placed, it shall be maintained by the Contractor until final restoration is authorized. Just prior to final restoration, the entire width of the street to be restored shall be scarified. For final surface restoration, the Contractor shall apply a bituminous treatment to the entire width of the traveled surface, as ordered by the Engineer. The bituminous treatment shall consist of the application of a bituminous prime coat and a bituminous surface treatment corresponding to the materials and construction methods described in the State Specifications for bituminous surface treatment, Class A-1, A-2, or A-3 as specified, or shown in the bid items.

The Engineer reserves the right to order the omission of Bituminous Surface Treatment in any locations where such omission may be, in his opinion, in the public interest.

B. MEASUREMENT

Measurement for purposes of payment shall be computed by using the actual length and width of surface to which treatment is applied, in accordance with these Specifications.

C. PAYMENT

The cost of final restoration of the surface shall be paid for at the contract unit price per foot, unless so stated in the Special Provisions or for all State of Illinois projects, for "Bituminous Surface Treatment", of the type specified. Such price shall include the cost of all labor and materials necessary to provide the bituminous treatment as specified.

2-2.05 DISPOSAL OF SURPLUS EXCAVATED MATERIAL

Surplus excavated material not needed for backfill shall be promptly removed from the site to locations provided by the Contractor. The cost of removal and disposal of surplus excavated materials will be included in the respective unit prices for pipeline or conduit construction and no additional payment will be allowed therefor.

2-2.06 CLEANING UP

All surplus materials and all tools and temporary structures shall be removed from the site by the Contractor. All dirt, rubbish and excess earth from the excavation shall be hauled to a dump provided by the Contractor and the construction site left clean and acceptable to the Owner at the earliest possible date.

SECTION 3. FINISHING AND CLEAN UP FOR UNDERGROUND CONDUITS

3-1 CLEAN UP

Before acceptance of underground conduits construction, all pipes, manholes, catch basins, fire hydrants and other appurtenances shall be cleaned of all debris and foreign material.

After all backfill has been completed, the ground surface shall be shaped to conform to the contour of adjacent surfaces. General clean up of the entire construction area shall otherwise conform to applicable requirements specified.

112014

SPECIAL PROVISIONS

				[
				E.dorf
				П
				U
		e		
				U
		54 ³⁴		
			4	

Project 17-R0338.01

Index

SCOPE OF WORK	1
DUST CONTROL	1
COMPLETION DATE	
PREQUALIFICATION	
PREFERENCE TO VETERANS	
WAGE RATES	2
MATERIAL INSPECTION – REPORTS	2
PUBLIC CONSTRUCTION ACT, 30 ILCS 557/1	3
INSURANCE COVERAGE	
NOTIFICATION COORDINATION	3
GUARANTEE	3
COORDINATION/SCHEDULING OF WORK	3
PUBLIC UTILITIES	4
TRAFFIC CONTROL PLAN	4
SAW CUT JOINTS	5
PREPARATION OF BASE	5
TOPSOIL FURNISH AND PLACE, SPECIAL	6
BUTT JOINTS	
PROJECT HOT-MIX ASPHALT MIXTURE REQUIREMENT CHART	6
CLEAN CONSTRUCTION OR DEMOLITION DEBRIS (CCDD) REQUIREMENTS PER 35 IAC 1100	6
VILLAGE OF TINLEY PARK LOCAL VENDOR PURCHASING POLICY	7
RESPONSIBLE BIDDER	8

			14
			امله

VILLAGE OF TINLEY PARK

RECREATIONAL TRAIL RESURFACING

(179TH AND 80TH AVENUE TO NORTH OF 163RD STREET)

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge Construction", adopted April 1, 2016; the latest editions of the "Supplemental Specifications and Interim Special Provisions" and the "Illinois Manual on Uniform Traffic Control Devices for Streets and Highways"; the "Manual of Test Procedures for Materials" in effect on the date of the invitation for bids; the Division I General Requirements and Covenants; and the Division II Technical Specifications which apply to and govern the proposed improvement in Cook County, and in case of conflict with any part, or parts, of said specifications, the said Special Provisions shall take precedence and shall govern.

However, in all cases, the Division I General Requirements and Covenants of the specifications shall take precedence over the Division 100 General Requirements and Covenants of the Standard Specifications for Road and Bridge Construction and shall govern.

SCOPE OF WORK

This project consists of the resurfacing of the recreational trail located along 179th Street beginning at 80th Avenue then heading west to Iroquois Trace then north within the Com-Ed corridor to its northern terminus. Hot-mix asphalt paving with a finer and softer low ESAL mix, IL 9.5L along with minor patching, cleaning of the existing pavement prior to the overlay on the existing pavement and placement of paint pavement markings is required. Milling will only be used at the butt joints. Other operations as noted in the pay items are also included. Any other work incidental to this improvement will not be measured for payment and will be considered included in the unit prices bid for all other items.

The existing pavement shall be stripped of all vegetation and the edges clearly re-delineated prior to any HMA placement.

DUST CONTROL

The contractor shall be responsible for controlling the dust and air-borne dirt generated by his/her construction activities.

The implementation of dust control procedures shall be required if wind and dry soil conditions reduce visibility on adjacent roads and property. Concerns for health and safety to the public using adjacent facilities will be grounds for the implementation of a dust control plan. When circumstances warrant, a specific dust control plan shall be developed. The contractor and the engineer shall review the nature and extent of dust generating activities and cooperatively develop specific types of control techniques appropriated to that specific situation. Sample techniques that may warrant consideration include such measures as:

- 1. Minimize track out of soil onto nearby publicly traveled roads.
- 2. Reduce vehicle speed on unpaved surfaces.
- 3. Cover haul vehicles.

4. Apply chemical dust suppressants or water to exposed surfaces, particularly to surfaces on which construction vehicles travel.

This work will not be paid for separately and shall be included in the unit cost of various contract items.

COMPLETION DATE

Time is of the essence. The contractor is advised that all work shall be completed before November 28, 2019. Should the contractor fail to comply with the listed dates, the provisions of Section 108.09 shall be applied.

PREQUALIFICATION

The Contractor shall be IDOT prequalified for roadway. A copy of the current IDOT Prequalification shall be presented at the time of bid document pick up. If this information is not supplied or on file, the bid documents shall be withheld.

PREFERENCE TO VETERANS

Attention is called to assure compliance with Illinois Compiled Statutes Veteran's Preference Act 330 ILCS 55/. "In the employment and appointment to fill positions in the construction, addition to, or alteration of all public works undertaken or contracted for by the state, or by any political subdivision thereof, preference shall be given to persons who have been members of the armed forces or allies of armed forces of allies of the United States in time of hostilities with a foreign country..."

WAGE RATES

This contract calls for the construction of a "public work," within the meaning of the Illinois Prevailing Wage Act, 820 ILCS 130/.01 et seq. ("the Act"). The Act requires contractors and subcontractors to pay laborers, workers and mechanics performing services on public works projects no less than the "prevailing rate of wages" (hourly cash wages plus fringe benefits) in the county where the work is performed. For information regarding current prevailing wage rates, please refer to the Illinois Department of Labor's website at: http://www.state.il.us/agency/idol/rates/rates.HTM. All contractors and subcontractors rendering services under this contract must comply with all requirements of the Act, including but not limited to, all wage, notice and record keeping duties.

MATERIAL INSPECTION – REPORTS

All materials incorporated in this contract are to be inspected according to the Project Procedures Guidelines (PPG) and the process and frequency of testing under the QC/QA specifications.

The Contractor shall be responsible for QC testing of these materials with the Engineer being notified at least forty-eight (48) hours in advance of the placement of any of these materials. The Local Agency shall be responsible for the QA testing of these materials on the job and at the plant per article 1030 of the Standard Specifications. Please note that the Contractor is required to submit a QC plan to the Engineer for approval per the referenced specifications.

All concrete materials incorporated in this contract are to be inspected according to the Recurring Special Provision, "Quality Control/Quality Assurance of Concrete Mixtures". Please note that the Contractor is required to submit a QC plan to the Engineer for approval per the referenced specifications.

The contractor shall coordinate his work operations with the engineer to assure that the testing agencies can provide proper and sufficient notice to schedule their work. Also, all QC documentation is to be submitted to the Engineer, immediately following completion of this project. Five percent (5%) of the final contract amount due the Contractor will be withheld pending receipt of all documentation and approval of the Engineer's Final Payment Estimate by the Village.

PUBLIC CONSTRUCTION ACT, 30 ILCS 557/1

Pursuant to the home rule powers of the Village, Public Construction Act 30 ILCS 557/1 shall not be applicable to this contract.

INSURANCE COVERAGE

The Insurance Requirements can be found in Section 7 of the General Requirements "Legal Relations and Responsibility to the Public". The Contractor and any Subcontractors shall obtain and thereafter keep in force for the term of the contract the insurance coverage specified in this section. The Contractor shall not commence work under the Contract until all the insurance required by this section or any Special Provision has been obtained.

Section 7-2.02F Professional Liability WILL NOT be required as part of this project.

Section 7-2.02E Pollution Liability WILL be required as part of this project.

NOTIFICATION COORDINATION

If the Contractor is required to impede access to any private access/driveway/property for any reason during the course of this project, the Contractor shall provide 24-hour advance written notice to the affected properties. The notification shall be of a form and method as approved by the Village of Tinley Park.

GUARANTEE

All materials and equipment shall be guaranteed for a period of one (1) year from the date of written acceptance by the Owner. Upon receipt of notice from the Owner of failure of any part of the improvements during the guarantee period, replacement of the improvements shall be furnished and installed by the Contractor at no additional cost to the Village of Tinley Park.

COORDINATION/SCHEDULING OF WORK

The Contractor shall be advised that the work of all subcontractors will be coordinated by the General Contractor and not by the Village or their authorized representative.

All equipment parking and work in general must be coordinated with the Village event schedule.

All equipment must be removed off the Village streets during all holiday weekends at the request of the Village.

Work hours will be 7AM to 7PM Monday through Friday. Weekend/Holiday work hours as approved by the Village. No work including the start up of machinery can occur outside of these hours.

Priming/tacking of the path must be done on the day of paving.

Contractor is expected to inspect all locations before beginning work and have all material on hand to complete the project. No compensation will be had for inadequate inventory, shipping, trucking or restocking of materials.

Stockpiling of material and end of day clean up- Stockpiles shall not impede traffic, parking or access at any time. Any areas disturbed by stockpiles shall be restored to existing conditions and shall be considered incidental to the contract.

At the end of each working day, the contractor shall provide a steel plate, barricades, warning tape and any other safety measures deemed necessary by the Village/Engineer over any excavated area so that traffic, parking or access is not impeded during non-working hours. Access to the property shall be maintained at all times. Placement of temporary aggregate in the path or in driveway areas disturbed by the construction shall be used until final conditions are met. The cost for materials and traffic control items necessary to meet these requirements shall be considered incidental to the contract.

All water use shall be coordinated with the Village and be in compliance with their rules and regulations.

PUBLIC UTILITIES

There are existing underground and above ground public and private, municipal and non-municipal utilities at the site, such as, but not necessarily limited to electrical and telephone cables including fiber-optic facilities, natural gas pipes, sewers, and water main, etc. All due notifications, vertical/horizontal separations, and other safety precautions required by the owners/operators of the facilities being crossed shall be observed by the contractor and/or all sub-contractors at all times. Any damage caused by the construction to any of the existing facilities on-site shall be promptly repaired to the satisfaction of the owners/operators of the facility involved, at no additional compensation.

It shall be the contractor's responsibility to very carefully inspect the site, identify and locate both horizontally and vertically all existing facilities, contact their owner/operators for their notification, separation, and safety requirements, and follow such requirements very carefully. It shall be the Contractor's responsibility to notify J.U.L.I.E. at least 48 hours prior to excavation to verify locations of all utilities.

The contractor shall protect and save harmless the Village of Tinley Park and Robinson Engineering, Ltd from any claim(s) of damage resulting from his/her activities at the site or from failing to undertake due and proper safety measures to avoid such damage to any utilities during the construction.

The contractor shall repair any damage to any of the utilities, caused by his/her work, to the satisfaction of the involved utility and the Village of Tinley Park at no additional compensation. The cost of compliance with this provision shall be considered incidental to the contract and will not be compensated for separately.

TRAFFIC CONTROL PLAN

Effective: September 30, 1985

Revised: January 1, 2007

Project 17-R0338.01

Traffic Control shall be in accordance with the applicable sections of the Standard Specifications, the Supplemental Specifications, and the "Illinois Manual on Uniform Traffic Control Devices for Streets and Highways", any special details and Highway Standards contained in the plans and the Special Provisions contained herein.

Special attention is called to Article 107.09 of the Standard Specifications and the following Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring Special Provisions and Special Provisions contained herein, relating to traffic control.

The Contractor shall contact the Resident Engineering Representative at least 72 hours in advance of beginning work.

STANDARDS: 701427-05, 701606-10, 701611-01, 701701-10, 701901-07

DISTRICT ONE DETAILS: TC-10, TC-16, TC-22

SPECIAL PROVISIONS: Traffic Control Plan, Maintenance of Roadways, Alleys and Driveways

The Contractor shall not remove any traffic control or safety devices until the entire job is complete. The Contractor shall obtain, erect, maintain and remove all signs, barricades, flagmen and other traffic control devices as may be necessary for the purpose of regulating, warning or guiding traffic. Placement and maintenance of all traffic control devices shall be in accordance with the applicable parts of Article 107.14 of the Standard Specifications and the Illinois Manual on Uniform Traffic Control Devices for Streets and Highways and the attached special provisions. The Contractor is solely responsible for ensuring all traffic control devices are installed and maintained in accordance with applicable state standards.

The Contractor is hereby advised that notification to all affected residents is his responsibility including the placement of No Parking signs at least 48 hours prior to paving operations. In addition, signage indicating road conditions such as "Bump, "Rough Surface", "Fresh Oil", Dip", etc., as requested by the Village will also be required at no additional expense.

This work shall NOT be paid for separately and shall be considered incidental to the contract.

SAW CUT JOINTS

The removal and/or replacement of any driveways, pavement, curb, sidewalk, etc. shall be accomplished by means of a saw cut joint, at the direction of the Engineer. This work will not be paid for separately but shall be included in the unit price bid for the various removal items.

PREPARATION OF BASE

This work shall consist of all work as noted in Section 358 of the Standard Specifications.

In addition, the contractor shall remove all existing vegetation from the pavement surface and re-establish the edge of pavement. All vegetation, dirt, or other deleterious materials shall be removed and the pavement cleaned per Section 358.05(b) prior to the placement of the bituminous materials, tack coat.

TOPSOIL FURNISH AND PLACE, SPECIAL

Upon completion of the paving operations, the contractor shall place a 12" wide wedge of pulverized topsoil on each side of the path to make for an earth shoulder. All work shall be done in accordance with Sections 211 of the Standard Specifications with the exception the timeframe. All topsoil must be placed within 14 days of the paving. If this topsoil is not placed the Contractor will be charged \$500 per day after day 14 in liquidated damages. In addition, if the Village has to undertake this work, the Contractor will be responsible for the cost to the Village to procure the work and this amount will be withheld from any amount due the Contractor by the Village.

If, in the opinion of the Engineer, more surface area than necessary has been damaged, it shall be replaced by the Contractor as specified herein without additional compensation.

This work, including the topsoil, pulverizing, etc. shall be paid for at the contract unit price per CUBIC YARD for TOPSOIL FURNISH AND PLACE, SPECIAL.

BUTT JOINTS

This contractor shall construct a 2-foot-wide butt joint at all transitions to other pavements and sidewalks in accordance with Section 406.08 of the Standard Specifications.

GRADING AND SHAPING DITCHES

This contractor shall reestablish the ditch line north of 171st Street in the area shown on the plans. The ditch shall be trapezoidal in shape with a 2-foot-wide bottom. The material cut from the invert shall be respreads and leveled on both sides of the recut swale. The swale shall be provided with 4" of topsoil and seeded and mulched. The topsoil, seed and mulch shall be paid per other items in the contract. All other work shall be included in the unit price bid per FOOT of GRADING AND SHAPING DITCHES.

PROJECT HOT-MIX ASPHALT MIXTURE REQUIREMENT CHART

HOT-MIX ASPHALT MIXTURE REQUIREMENT CHART	
ITEM	AIR VOIDS @ N _{des}
RESURFACING	
HMA Surface Course, Mix "C", N30 (IL 9.5L) 1.25"	4% @ 30 Gyr.

The "AC Type" for Non-Polymerized HMA the "AC Type" shall be "PG 58-28" unless modified by District One Special Provisions. No recycled material shall be allowed.

The unit weight used to calculate all Hot-Mix Asphalt Surface Mixtures is 112 lbs/sq yd/in.

CLEAN CONSTRUCTION OR DEMOLITION DEBRIS (CCDD) REQUIREMENTS PER 35 IAC 1100

If the Contractor is planning on disposing of uncontaminated soils at an Illinois Environmental Protection Agency (IEPA) permitted CCDD facility, the work shall be conducted in accordance with the criteria set forth

in 35 Illinois Administrative Code (IAC) 1100 as amended on August 27, 2012. The following protocol must be followed:

- 1. The Contractor must identify in writing the name / location of the Contractor's intended CCDD facility to the Owner (or Engineer) prior to the commencement of any construction activities.
- 2. The Owner (or Engineer) will contact the Contractor's CCDD facility to identify the laboratory testing or certifications required for disposal acceptance.
- 3. The Contractor will assist the Owner (or Engineer) in obtaining the sample(s) through the use of the Contractor's equipment at locations determined by the Owner (or Engineer). The Contractor shall expose soils at one or more distinct locations as directed by the Owner (or Engineer). The Contractor may need to remove pavement, sidewalk or other surface improvements to expose the soil. The Owner (or Engineer) will determine the number, location and depth of the samples that will need to be collected for characterization of the excess soil that will be generated during the construction project.
- 4. The Owner (or Engineer) will be responsible for the sampling / testing of the soil and preparation of the required certification form.
- 5. The samples will be run with standard 5 to 7 working day turnaround time unless a rush is required by the Contractor. If so, the Contractor will be responsible for additional fees associates with fast-tracking the samples.
- 6. Once the appropriate certifications have been prepared, the Contractor will be responsible for all hauling/disposal of material at the CCDD facility.

The work contained within this special provision shall be considered incidental to the contract.

The owner will test for the following: VOC's, SVOC's, Pesticides, RCRA 8 total metals and pH. If the Contractor elects to utilize a CCDD facility that requires the full MAC list, the Contractor will be responsible for paying all lab testing costs above \$1,000.00.

If any contaminated soil is encountered that requires landfill disposal as a non-special waste, special waste or hazardous waste, it will be paid for per Article 109.04 of the Standard Specifications.

VILLAGE OF TINLEY PARK LOCAL VENDOR PURCHASING POLICY

The Village of Tinley Park believes it is important to provide local vendors with opportunities to provide goods and services to the Village of Tinley Park. This belief is based upon the fact that the active uses of commercial properties in Tinley Park benefits the community through stabilization of property tax, the creation of local sales tax and the provision of employment opportunities for citizens of the community and surrounding region. In an effort to promote the aforementioned benefits, the Village of Tinley Park wishes to provide local vendors with preferential treatment when competing for contracts with the Village. A local vendor is defined as a business that has an actual business location within the Village of Tinley Park and is licensed by the Village. The Village will not award a contract to a local vendor when the difference between the local vendors bid and the otherwise lowest responsive and responsible bid exceeds the applicable percentage indicated as follows. As such, when considering contracts, the Village of Tinley Park reserves the right to forego the lowest responsible bid in favor of a local vendor under the following circumstances:

Contract Value

Range (up to a maximum of)

\$0 to \$250,000	5%
\$250,000 to \$500,000	4%
\$500,000 to \$750,000	3%
\$750,000 to \$1,000,000	2%
\$1,000,000 to \$2,000,000	1%

Under no circumstances will any contract be awarded to a local vendor when the local vendor's bid exceeds the lowest responsive and responsible bid by \$25,000 or more.

This policy shall ONLY apply if formal notice of the aforementioned criteria is provided as part of the bid specifications. In addition, it should be noted that the Village of Tinley Park shall not be obligated to forego the low bidder in favor of the local vendor under any circumstances. However, this policy simply provides the Village with the option of doing so when applicable. Furthermore, this policy shall not apply in any situation where any portion of the contract amount is being paid with funds other than Village monies. Specifically, this policy shall not apply in any situation where the Village has received a grant or otherwise received a source of funds other than its own funds.

RESPONSIBLE BIDDER

For any construction project undertaken by the Village to which the Illinois Prevailing Wage Act, 820 ILCS 130/0.01 et seq. is applicable, in order to be considered a "responsible bidder" on Village Public Works Projects, a bidder must comply with the following criteria, and submit acceptable evidence of such compliance, in addition to any other requirements as determined from time to time by the Village for the specific type of work to be performed:

- (a) Compliance with all applicable laws and Village Codes and Ordinances prerequisite to doing business in Illinois and in the Village;
- (b) Compliance with:
 - a. Submittal of Federal Employer Tax Identification Number or Social Security Number (for individual), and
 - b. Provisions of Section 2000e of Chapter 21, Title 42 of the United States Code and Federal Executive Order No. 11246 as amended by Federal Executive Order No. 11375 (known as the Equal Employment Opportunity Provisions);
- (c) Furnishing certificates of insurance indicating at least the following coverages at minimum limits established by the Village: general liability, workers' compensation, completed operations, automobile, hazardous occupation, product liability, and professional liability;
- (d) Compliance with all provisions of the Illinois Prevailing Wage Act, including wages, medical and hospitalization insurance and retirement for those trades covered by the Act;
- (e) Participation in apprenticeship and training programs approved by and registered with the United States Department of Labor's Bureau of Apprenticeship and Training;

- (f) Compliance with the applicable provisions of the Illinois Human Rights Act and the rules of the Illinois Human Rights Commission, including the adoption of a written sexual harassment policy;
- (g) Furnishing of required performance and payment bonds;
- (h) Furnishing certification of no delinquency in the payment of any tax administered by the Illinois Department of Revenue;
- Furnishing certification that the bidder is not barred from bidding or contracting as a result of a violation of either Section 33E or 33E-4 of Chapter 720, Article 5 of the Illinois Compiled Statutes; and
- (j) Furnishing evidence that the bidder has not only the financial responsibility but also the ability to respond to the needs of the Village by the discharge of the contractor's obligations in accordance with what is expected or demanded under the terms of the contract.

OPERATING ENGINEER	All	BLD	7	54.10	55.10	2.0	2.0	2.0	2.0	20.50	16,85	2.00	1.65
OPERATING ENGINEER	All	FLT	1	58.20	58.20	1.5	1.5	2.0	2.0	19.65	15.10	2.00	1.40
OPERATING ENGINEER	All	FLT	2	56.70	58.20	1.5	1.5	2.0	2.0	19.65	15.10	2.00	1.40
OPERATING ENGINEER	Ail	FLT	3	50.45	58.20	1.5	1.5	2.0	2.0	19.65	15.10	2.00	1.40
OPERATING ENGINEER	All	FLT	4	41.95	58.20	1.5	1.5	2.0	2.0	19.65	15.10	2.00	1.40
OPERATING ENGINEER	All	FLT	5	59.70	58.20	1.5	1.5	2.0	2.0	19.65	15.10	2.00	1.40
OPERATING ENGINEER	All	FLT	6	38.00	58.20	1.5	1.5	2.0	2.0	19.65	15.10	2.00	1.40
OPERATING ENGINEER	All	HWY	1.	49.30	53.30	1,5	1,5	2.0	2.0	20.50	16.85	2.00	1.65
OPERATING ENGINEER	All	HWY	2	48.75	53.30	1.5	1.5	2.0	2.0	20.50	16.85	2.00	1.65
OPERATING ENGINEER	All	HWY	3	46.70	53.30	1.5	1.5	2.0	2.0	20.50	16.85	2.00	1.65
OPERATING ENGINEER	All	HWY	4	45.30	53,30	1.5	1,5	2.0	2.0	20.50	16.85	2.00	1.65
OPERATING ENGINEER	All	HWY	5	44.10	53.30	1.5	1.5	2.0	2.0	20.50	16.85	2.00	1.65
OPERATING ENGINEER	All	HWY	6	52.30	53.30	1.5	1.5	2.0	2.0	20.50	16.85	2.00	1.65
OPERATING ENGINEER	All	HWY	7	50.30	53.30	1.5	1.5	2.0	2.0	20.50	16.85	2.00	1.65
ORNAMENTAL IRON WORKER	All	ALL	1	50.05	52.55	2.0	2.0	2.0	2.0	14.14	21.13	0.00	1.25
PAINTER	All	ALL		47.30	53.21	1.5	1,5	1.5	2.0	12.01	12.74	0.00	1.87
PAINTER - SIGNS	All	BLD		39.06	43,86	1.5	1.5	2.0	2.0	2.67	3.32	0.00	0.00
PILEDRIVER	All	ALL		48.55	50.55	1.5	1.5	2.0	2.0	11.79	21.84	0.00	0.73
PIPEFITTER	All	BLD		49.60	52.60	1.5	1.5	2.0	2.0	10.75	19.85	0.00	2.67
PLASTERER	All	BLD		44.50	47.17	1.5	1.5	2.0	2.0	14.50	17.29	0.00	1.50
PLUMBER	All	BLD		51.00	54.05	1.5	1.5	2.0	2.0	15.37	14.75	0.00	1.35
ROOFER	All	BLD		44.60	48.60	1.5	1.5	2.0	2.0	10.38	12.74	0.00	0.58
SHEETMETAL WORKER	All	BLD		45.50	49.14	1.5	1.5	2.0	2.0	11.70	25.58	0.00	0.86
SIGN HANGER	All	BLD		32.68	35.29	1.5	1.5	2.0	2.0	5.40	3.75	0.00	0.00
SPRINKLER FITTER	· All	BLD		50.15	52.65	1.5	1.5	2.0	2.0	13.50	16.60	0.00	0.65
STEEL ERECTOR	All	ALL		42.07	44.07	2.0	2.0	2.0	2.0	13.45	19.59	0.00	0.35
STONE MASON	All	BLD		46.88	51.57	1.5	1.5	2.0	2.0	10.85	19.31	0.00	0.95
TERRAZZO FINISHER	All	BLD		42.54	42.54	1.5	1.5	2.0	2.0	11.00	14.64	0.00	0.88
TERRAZZO MASON	All	BLD		46.38	49.88	1.5	1.5	2.0	2.0	11.00	16.09	0.00	0.93
TILE MASON	All	BLD		47.50	51.50	1.5	1.5	2.0	2.0	11.00	16.06	0.00	0.93
TRAFFIC SAFETY WORKER	All	HWY		37.75	39.35	1.5	1.5	2.0	2.0	9.30	9.87	0.00	0.30
TRUCK DRIVER	Е	ALL	1	36.45	37.10	1.5	1.5	2.0	2.0	9.68	13.25	0.00	0.15
TRUCK DRIVER	E	ALL	2	36.70	37.10	1.5	1.5	2.0	2.0	9.68	13.25	0.00	0.15
TRUCK DRIVER	Ε	ALL	3	36.90	37.10	1.5	1.5	2.0	2.0	9.68	13.25	0.00	0.15
TRUCK DRIVER	Е	ALL	4	37.10	37.10	1.5	1.5	2.0	2.0	9.68	13.25	0.00	0.15
TRUCK DRIVER	W	ALL	1	37.36	37.91	1.5	1.5	2.0	2.0	9.00	11.64	0.00	0.15

TRUCK DRIVER	w	ALL	2	37.51	37.91	1.5	1.5	2.0	2.0	9.00	11.64	0.00	0.15
TRUCK DRIVER	w	ALL	3	37.71	37.91	1.5	1.5	2.0	2.0	9.00	11.64	0.00	0.15
TRUCK DRIVER	w	ALL	4	37.91	37.91	1.5	1.5	2.0	2.0	9.00	11.64	0.00	0.15
TUCKPOINTER	All	BLD	П	46.50	47.50	1.5	1.5	2.0	2.0	8.34	18.40	0.00	0.93

Legend

Rg Region

Type Trade Type - All, Highway, Building, Floating, Oil & Chip, Rivers

C Class

Base Base Wage Rate

OT M-F Unless otherwise noted, OT pay is required for any hour greater than 8 worked each day, Mon through Fri. The number listed is the multiple of the base wage.

OT Sa Overtime pay required for every hour worked on Saturdays

OT Su Overtime pay required for every hour worked on Sundays

OT Hol Overtime pay required for every hour worked on Holidays

H/W Health/Welfare benefit

Vac Vacation

Trng Training

Other Ins Employer hourly cost for any other type(s) of insurance provided for benefit of worker.

Explanations COOK COUNTY

The following list is considered as those days for which holiday rates of wages for work performed apply: New Years Day, Memorial Day, Fourth of July, Labor Day, Thanksgiving Day, Christmas Day and Veterans Day in some classifications/counties. Generally, any of these holidays which fall on a Sunday is celebrated on the following Monday. This then makes work performed on that Monday payable at the appropriate overtime rate for holiday pay. Common practice in a given local may alter certain days of celebration. If in doubt, please check with IDOL.

TRUCK DRIVERS (WEST) - That part of the county West of Barrington Road.

EXPLANATION OF CLASSES

ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous materials from any place in a building, including mechanical systems where those mechanical systems are to be removed. This includes the removal of asbestos materials/mold and hazardous materials from ductwork or pipes in a building when the building is to be demolished at the time or at some close future date. ASBESTOS - MECHANICAL - removal of asbestos material from mechanical systems, such as pipes, ducts, and boilers, where the mechanical systems are to remain.

CERAMIC TILE FINISHER

The grouting, cleaning, and polishing of all classes of tile, whether for interior or exterior purposes, all burned, glazed or unglazed products; all composition materials, granite tiles, warning detectable tiles, cement tiles, epoxy composite materials, pavers, glass, mosaics, fiberglass, and all substitute materials, for tile made in tile-like units; all mixtures in tile like form of cement, metals, and other materials that are for and intended for use as a finished floor surface, stair treads, promenade roofs, walks, walls, ceilings, swimming pools, and all other places where tile is to form a finished interior or exterior. The mixing of all setting mortars including but not limited to thin-set mortars, epoxies, wall mud, and any other sand and cement mixtures or adhesives when used in the preparation, installation, repair, or maintenance of tile and/or similar materials. The handling and unloading of all

sand, cement, lime, tile, fixtures, equipment, adhesives, or any other materials to be used in the preparation, installation, repair, or maintenance of tile and/or similar materials. Ceramic Tile Finishers shall fill all joints and voids regardless of method on all tile work, particularly and especially after installation of said tile work. Application of any and all protective coverings to all types of tile installations including, but not be limited to, all soap compounds, paper products, tapes, and all polyethylene coverings, plywood, masonite, cardboard, and any new type of products that may be used to protect tile installations, Blastrac equipment, and all floor scarifying equipment used in preparing floors to receive tile. The clean up and removal of all waste and materials. All demolition of existing tile floors and walls to be re-tiled.

COMMUNICATIONS ELECTRICIAN

Installation, operation, inspection, maintenance, repair and service of radio, television, recording, voice sound vision production and reproduction, telephone and telephone interconnect, facsimile, data apparatus, coaxial, fibre optic and wireless equipment, appliances and systems used for the transmission and reception of signals of any nature, business, domestic, commercial, education, entertainment, and residential purposes, including but not limited to, communication and telephone, electronic and sound equipment, fibre optic and data communication systems, and the performance of any task directly related to such installation or service whether at new or existing sites, such tasks to include the placing of wire and cable and electrical power conduit or other raceway work within the equipment room and pulling wire and/or cable through conduit and the installation of any incidental conduit, such that the employees covered hereby can complete any job in full.

MARBLE FINISHER

Loading and unloading trucks, distribution of all materials (all stone, sand, etc.), stocking of floors with material, performing all rigging for heavy work, the handling of all material that may be needed for the installation of such materials, building of scaffolding, polishing if needed, patching, waxing of material if damaged, pointing up, caulking, grouting and cleaning of marble, holding water on diamond or Carborundum blade or saw for setters cutting, use of tub saw or any other saw needed for preparation of material, drilling of holes for wires that anchor material set by setters, mixing up of molding plaster for installation of material, mixing up thin set for the installation of material, mixing up of sand to cement for the installation of material and such other work as may be required in helping a Marble Setter in the handling of all material in the erection or installation of interior marble, slate, travertine, art marble, serpentine, alberene stone, blue stone, granite and other stones (meaning as to stone any foreign or domestic materials as are specified and used in building interiors and exteriors and customarily known as stone in the trade), carrara, sanionyx, vitrolite and similar opaque glass and the laying of all marble tile, terrazzo tile, slate tile and precast tile, steps, risers treads, base, or any other materials that may be used as substitutes for any of the aforementioned materials and which are used on interior and exterior which are installed in a similar manner.

MATERIAL TESTER I: Hand coring and drilling for testing of materials; field inspection of uncured concrete and asphalt.

MATERIAL TESTER II: Field inspection of welds, structural steel, fireproofing, masonry, soil, facade, reinforcing steel, formwork, cured concrete, and concrete and asphalt batch plants; adjusting proportions of bituminous mixtures.

OPERATING ENGINEER - BUILDING

Class 1. Asphalt Plant; Asphalt Spreader; Autograde; Backhoes with Caisson Attachment; Batch Plant; Benoto (requires Two Engineers); Boiler and Throttle Valve; Caisson Rigs; Central Redi-Mix Plant; Combination Back Hoe Front End-loader Machine; Compressor and Throttle Valve; Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Conveyor (Truck Mounted); Concrete Paver Over 27E cu. ft; Concrete Paver 27E cu. ft. and Under: Concrete Placer; Concrete Placing Boom; Concrete Pump (Truck Mounted); Concrete Tower; Cranes, All; Cranes, Hammerhead; Cranes, (GCI and similar Type); Creter Crane; Spider Crane; Crusher, Stone, etc.; Derricks, All; Derricks, Traveling; Formless Curb and Gutter Machine; Grader, Elevating; Grouting Machines; Heavy Duty Self-Propelled Transporter or Prime Mover; Highlift Shovels or Front Endloader 2-1/4 yd. and over; Hoists, Elevators, outside type rack and pinion and similar machines; Hoists, One, Two and Three Drum; Hoists, Two Tugger One Floor; Hydraulic Backhoes; Hydraulic Boom Trucks; Hydro Vac (and similar equipment); Locomotives, All; Motor Patrol; Lubrication Technician;

	Manipulators; Pile Drivers and Skid Rig; Post Hole Digger; Pre-Stress Machine; Pump Cretes Dual Ram; Pump Cretes: Squeeze Cretes-Screw Type Pumps; Gypsum Bulker and Pump; Raised and Blind Hole Drill; Roto Mill Grinder; Scoops - Tractor Drawn; Slip-Form Paver; Straddle Buggies; Operation of Tie Back Machine; Tournapull; Tractor with Boom and Side Boom; Trenching Machines.
	Class 2. Boilers; Broom, All Power Propelled; Bulldozers; Concrete Mixer (Two Bag and Over); Conveyor, Portable; Forklift Trucks; Highlift Shovels or Front Endloaders under 2-1/4 yd.; Hoists, Automatic; Hoists, Inside Elevators; Hoists, Sewer Dragging Machine; Hoists, Tugger Single Drum; Laser Screed; Rock Drill (Self-Propelled); Rock Drill (Truck Mounted); Rollers, All; Steam Generators; Tractors, All; Tractor Drawn Vibratory Roller; Winch Trucks with "A" Frame.
	Class 3. Air Compressor; Combination Small Equipment Operator; Generators; Heaters, Mechanical; Hoists, Inside Elevators (remodeling or renovation work); Hydraulic Power Units (Pile Driving, Extracting, and Drilling); Pumps, over 3" (1 to 3 not to exceed a total of 300 ft.); Low Boys; Pumps, Well Points; Welding Machines (2 through 5); Winches, 4 Small Electric Drill Winches.
	Class 4. Bobcats and/or other Skid Steer Loaders; Oilers; and Brick Forklift.
	Class 5. Assistant Craft Foreman.
п	Class 6. Gradall.
II.	Class 7. Mechanics; Welders.
	OPERATING ENGINEERS - HIGHWAY CONSTRUCTION
	Class 1. Asphalt Plant; Asphalt Heater and Planer Combination; Asphalt Heater Scarfire; Asphalt Spreader; Autograder/GOMACO or other similar type machines: ABG Paver; Backhoes with Caisson Attachment; Ballast Regulator; Belt Loader; Caisson Rigs; Car Dumper; Central Redi-Mix Plant; Combination Backhoe Front Endloader Machine, (1 cu. yd. Backhoe Bucket or over or with attachments); Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Paver over 27E cu. ft.; Concrete Placer; Concrete Tube Float; Cranes, all attachments; Cranes, Tower Cranes of all types: Creter Crane: Spider Crane; Crusher, Stone, etc.; Derricks, All; Derrick Boats; Derricks, Traveling; Dredges; Elevators, Outside type Rack & Pinion and Similar Machines; Formless Curb and Gutter Machine; Grader, Elevating; Grader, Motor Grader, Motor Patrol, Auto Patrol, Form Grader, Pull Grader, Subgrader; Guard Rail Post Driver Truck Mounted; Hoists, One, Two and Three Drum; Heavy Duty Self-Propelled Transporter or Prime Mover; Hydraulic Backhoes; Backhoes with shear attachments up to 40' of boom reach; Lubrication Technician; Manipulators; Mucking Machine; Pile Drivers and Skid Rig; Pre-Stress Machine; Pump Cretes Dual Ram; Rock Drill - Crawler or Skid Rig; Rock Drill - Truck Mounted; Rock/Track Tamper; Roto Mill Grinder; Slip-Form Paver; Snow Melters; Soil Test Drill Rig (Truck Mounted); Straddle Buggies; Hydraulic Telescoping Form (Tunnel); Operation of Tieback Machine; Tractor Drawn Belt Loader; Tractor Drawn Belt Loader (with attached pusher - two engineers); Tractor with Boom; Tractaire with Attachments; Traffic Barrier Transfer Machine; Trenching; Truck Mounted Concrete Pump with Boom; Raised or Blind Hole Drills (Tunnel Shaft); Underground Boring and/or Mining Machines 5 ft. in diameter and over tunnel, etc; Underground Boring and/or Mining Machines under 5 ft. in diameter; Wheel Excavator; Widener (APSCO).
	Class 2. Batch Plant; Bituminous Mixer; Boiler and Throttle Valve; Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe Front Endloader Machine (Less than 1 cu. yd. Backhoe Bucket or over or with attachments); Compressor and Throttle Valve; Compressor, Common Receiver (3); Concrete Breaker or Hydro Hammer; Concrete Grinding Machine; Concrete Mixer or Paver 7S Series to and including 27 cu. ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine, Belting Machine and Sealing Machine; Concrete Wheel Saw; Conveyor Muck Cars (Haglund or Similar Type); Drills, All; Finishing Machine - Concrete; Highlift Shovels or Front Endloader; Hoist - Sewer Dragging Machine; Hydraulic Boom Trucks (All Attachments); Hydro-Blaster; Hydro Excavating (excluding hose work); Laser Screed; All Locomotives, Dinky; Off-Road Hauling Units (including articulating) Non Self-Loading Ejection Dump; Pump Cretes: Squeeze Cretes - Screw Type Pumps, Gypsum Bulker and Pump; Roller, Asphalt; Rotary Snow Plows; Rototiller, Seaman, etc., self-propelled; Self-Propelled Compactor; Spreader - Chip - Stone, etc.; Scraper - Single/Twin

Engine/Push and Pull; Scraper - Prime Mover in Tandem (Regardless of Size); Tractors pulling attachments, Sheeps Foot, Disc, Compactor, etc.; Tug Boats.

Class 3. Boilers; Brooms, All Power Propelled; Cement Supply Tender; Compressor, Common Receiver (2); Concrete Mixer (Two Bag and Over); Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding, etc.; Forklift Trucks; Grouting Machine; Hoists, Automatic; Hoists, All Elevators; Hoists, Tugger Single Drum; Jeep Diggers; Low Boys; Pipe Jacking Machines; Post-Hole Digger; Power Saw, Concrete Power Driven; Pug Mills; Rollers, other than Asphalt; Seed and Straw Blower; Steam Generators; Stump Machine; Winch Trucks with "A" Frame; Work Boats; Tamper-Form-Motor Driven.

Class 4. Air Compressor; Combination - Small Equipment Operator; Directional Boring Machine; Generators; Heaters, Mechanical; Hydraulic Power Unit (Pile Driving, Extracting, or Drilling); Light Plants, All (1 through 5); Pumps, over 3" (1 to 3 not to exceed a total of 300 ft.); Pumps, Well Points; Vacuum Trucks (excluding hose work); Welding Machines (2 through 5); Winches, 4 Small Electric Drill Winches.

- Class 5. SkidSteer Loader (all); Brick Forklifts; Oilers.
- Class 6. Field Mechanics and Field Welders
- Class 7. Dowell Machine with Air Compressor; Gradall and machines of like nature.

OPERATING ENGINEER - FLOATING

- Class 1. Craft Foreman; Master Mechanic; Diver/Wet Tender; Engineer; Engineer (Hydraulic Dredge).
- Class 2. Crane/Backhoe Operator; Boat Operator with towing endorsement; Mechanic/Welder; Assistant Engineer (Hydraulic Dredge); Leverman (Hydraulic Dredge); Diver Tender.
- Class 3. Deck Equipment Operator, Machineryman, Maintenance of Crane (over 50 ton capacity) or Backhoe (115,000 lbs. or more); Tug/Launch Operator; Loader/Dozer and like equipment on Barge, Breakwater Wall, Slip/Dock, or Scow, Deck Machinery, etc.
- Class 4. Deck Equipment Operator, Machineryman/Fireman (4 Equipment Units or More); Off Road Trucks; Deck Hand, Tug Engineer, Crane Maintenance (50 Ton Capacity and Under) or Backhoe Weighing (115,000 pounds or less); Assistant Tug Operator.
- Class 5. Friction or Lattice Boom Cranes.
- Class 6. ROV Pilot, ROV Tender

TERRAZZO FINISHER

The handling of sand, cement, marble chips, and all other materials that may be used by the Mosaic Terrazzo Mechanic, and the mixing, grinding, grouting, cleaning and sealing of all Marble, Mosaic, and Terrazzo work, floors, base, stairs, and wainscoting by hand or machine, and in addition, assisting and aiding Marble, Masonic, and Terrazzo Mechanics.

TRAFFIC SAFETY

Effective November 30, 2018, the description of the traffic safety worker trade in this County is as follows: Work associated with barricades, horses and drums used to reduce lane usage on highway work, the installation and removal of temporary, non-temporary or permanent lane, pavement or roadway markings, and the installation and removal of temporary road signs.

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION - EAST & WEST

	Class 1. Two or three Axle Trucks. A-frame Truck when used for transportation purposes; Air Compressors and Welding Machines, including those pulled by cars, pick-up trucks and tractors; Ambulances; Batch Gate Lockers; Batch Hopperman; Car and Truck Washers; Carry-alls; Fork Lifts and Hoisters; Helpers; Mechanics Helpers and Greasers; Oil Distributors 2-man operation; Pavement Breakers; Pole Trailer, up to 40 feet; Power Mower Tractors; Self-propelled Chip Spreader; Skipman; Slurry Trucks, 2-man operation; Slurry Truck Conveyor Operation, 2 or 3 man; Teamsters; Unskilled Dumpman; and Truck Drivers hauling warning lights, barricades, and portable toilets on the job site.
	Class 2. Four axle trucks; Dump Crets and Adgetors under 7 yards; Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnapulls or Turnatrailers when pulling other than self-loading equipment or similar equipment under 16 cubic yards; Mixer Trucks under 7 yards; Ready-mix Plant Hopper Operator, and Winch Trucks, 2 Axles.
18 120	Class 3. Five axle trucks; Dump Crets and Adgetors 7 yards and over; Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnatrailers or turnapulls when pulling other than self-loading equipment or similar equipment over 16 cubic yards; Explosives and/or Fission Material Trucks; Mixer Trucks 7 yards or over; Mobile Cranes while in transit; Oil Distributors, 1-man operation; Pole Trailer, over 40 feet; Pole and Expandable Trailers hauling material over 50 feet long; Slurry trucks, 1-man operation; Winch trucks, 3 axles or more; MechanicTruck Welder and Truck Painter.
	Class 4. Six axle trucks; Dual-purpose vehicles, such as mounted crane trucks with hoist and accessories; Foreman; Master Mechanic; Self-loading equipment like P.B. and trucks with scoops on the front.
	Other Classifications of Work:
	For definitions of classifications not otherwise set out, the Department generally has on file such definitions which are available. If a task to be performed is not subject to one of the classifications of pay set out, the Department will upon being contacted state which neighboring county has such a classification and provide such rate, such rate being deemed to exist by reference in this document. If no neighboring county rate applies to the task, the Department shall undertake a special determination, such special determination being then deemed to have existed under this determination. If a project requires these, or any classification not listed, please contact IDOL at 217-782-1710 for wage rates or clarifications.
1	LANDSCAPING
January C	Landscaping work falls under the existing classifications for laborer, operating engineer and truck driver. The work performed by landscape plantsman and landscape laborer is covered by the existing classification of laborer. The work performed by landscape operators (regardless of equipment used or its size) is covered by the classifications of operating engineer. The work performed by landscape truck drivers (regardless of size of truck driven) is covered by the classifications of truck driver.
	MATERIAL TESTER & MATERIAL TESTER/INSPECTOR I AND II
	Notwithstanding the difference in the classification title, the classification entitled "Material Tester I" involves the same job duties as the classification entitled "Material Tester/Inspector I". Likewise, the classification entitled "Material Tester II" involves the same job duties as the classification entitled "Material Tester/Inspector II".

	*			Lad
				1l
				Π
				u N
			4	
				0.00
	8			

Will County Prevailing Wage Rates posted on 7/15/2019

							Ove	rtime						
Trade Title	Rg	Type	С	Base	Foreman	M-F	Sa	Su	Hol	H/W	Pension	Vac	Trng	Other Ins
ASBESTOS ABT-GEN	All	ALL		43.72	44.72	1.5	1.5	2.0	2.0	14.99	13.61	0.00	0.90	
ASBESTOS ABT-MEC	All	BLD		37.88	40.38	1.5	1.5	2.0	2.0	13.42	12.20	0.00	0.72	
BOILERMAKER	All	BLD		50.51	55.05	2.0	2.0	2.0	2.0	6.97	14.65	0.00	1.10	
BRICK MASON	All	BLD	T	46.88	51.57	1.5	1.5	2.0	2.0	10.85	19.31	0.00	0.95	
CARPENTER	All	ALL		48.55	53.41	2.0	2.0	2.0	2.0	11.79	24.17	0.00	0.73	
CEMENT MASON	All	ALL	Г	43.00	45.00	2.0	1.5	2.0	2.0	10.65	26.92	0.00	0.50	
CERAMIC TILE FINISHER	All	BLD		40.56	40.56	1.5	1.5	2.0	2.0	11.00	12.80	0.00	0.86	
COMMUNICATION TECHNICIAN	All	BLD		37.00	40.70	1.5	1.5	2.0	2.0	15.54	13.87	0.00	0.72	1.7
ELECTRIC PWR EQMT OP	All	ALL		53.40	58.40	1.5	1.5	2.0	2.0	12.36	17.72	0.00	3.39	
ELECTRIC PWR GRNDMAN	All	ALL		41.65	58.40	1.5	1.5	2.0	2.0	9.64	13.82	0.00	2.65	
ELECTRIC PWR LINEMAN	All	ALL		53.40	58.40	1.5	1.5	2.0	2.0	12.36	17.72	0.00	3.39	
ELECTRICIAN	All	BLD		45.50	49.60	1.5	1.5	2.0	2.0	16.09	18.52	0.00	1.20	4.1
ELEVATOR CONSTRUCTOR	All	BLD	T	56.61	63.69	2.0	2.0	2.0	2.0	15.58	17.51	4.53	0.62	
GLAZIER	All	BLD		44.85	46.35	1.5	2.0	2.0	2.0	14.49	22.29	0.00	0.94	
HEAT/FROST INSULATOR	All	BLD		50.50	53.00	1.5	1.5	2.0	2.0	13.42	13.66	0.00	0.72	
IRON WORKER	All	ALL		44.00	48.40	2.0	2.0	2.0	2.0	11.96	26.44	0.00	0.85	
LABORER	All	ALL	Т	43.72	44.47	1.5	1.5	2.0	2.0	14.99	13.61	0.00	0.90	
LATHER	All	ALL		48.55	53.41	2.0	2.0	2.0	2.0	11.79	24.17	0.00	0.73	
MACHINIST	All	BLD		48.93	51.43	1.5	1.5	2.0	2.0	7.68	8.95	1.85	1.32	
MARBLE FINISHER	All	ALL		35.15	48.33	1.5	1.5	2.0	2.0	10.85	17.66	0.00	0.52	
MARBLE MASON	All	BLD		46.03	50.63	1.5	1.5	2.0	2.0	10.85	18.78	0.00	0.64	
MATERIAL TESTER I	All	ALL		33.72		1.5	1.5	2.0	2.0	14.99	13.61	0.00	0.90	
MATERIALS TESTER II	Ali	ALL		38.72		1.5	1.5	2.0	2.0	14.99	13.61	0.00	0.90	
MILLWRIGHT	All	ALL		48.55	53.41	2.0	2.0	2.0	2.0	11.79	24.17	0.00	0.73	
OPERATING ENGINEER	All	BLD	1	51.10	55.10	2.0	2.0	2.0	2.0	20.50	16.85	2.00	1.65	
OPERATING ENGINEER	All	BLD	2	49.80	55.10	2.0	2.0	2.0	2.0	20.50	16.85	2.00	1.65	
OPERATING ENGINEER	All	BLD	3	47.25	55.10	2.0	2.0	2.0	2.0	20.50	16.85	2.00	1.65	
OPERATING ENGINEER	All	BLD	4	45.50	55.10	2.0	2.0	2.0	2.0	20.50	16.85	2.00	1.65	
OPERATING ENGINEER	All	BLD		54.85	55.10	2.0	2.0	2.0	2.0	20.50	16.85	2.00	1.65	
OPERATING ENGINEER	All	BLD	6	52.10	55.10	2.0	2.0	2.0	2.0	20.50	16.85	2.00	1.65	i
OPERATING ENGINEER	All	BLD		54.10	55.10	2.0	2.0	2.0	2.0	20.50	16.85	2.00	1.65	i

OPERATING ENGINEER	All	FLT	1	58.20	58.20	1.5	1.5	2.0	2.0	19.65	15.10	2.00	1.40	
OPERATING ENGINEER	All	FLT	2	56.70	58.20	1.5	1.5	2.0	2.0	19.65	15.10	2.00	1.40	
OPERATING ENGINEER	All	FLT	3	50.45	58.20	1.5	1.5	2.0	2.0	19.65	15.10	2.00	1.40	
OPERATING ENGINEER	All	FLT	4	41.95	58.20	1.5	1.5	2.0	2.0	19.65	15.10	2.00	1.40	
OPERATING ENGINEER	All	FLT	5	59.70	58.20	1.5	1.5	2.0	2.0	19.65	15.10	2.00	1.40	
OPERATING ENGINEER	All	FLT	6	38.00	58.20	1.5	1.5	2.0	2.0	19.65	15.10	2.00	1.40	
OPERATING ENGINEER	All	HWY	1	49.30	53.30	1.5	1.5	2.0	2.0	20.50	16.85	2.00	1.65	
OPERATING ENGINEER	All	HWY	2	48.75	53.30	1.5	1.5	2.0	2.0	20.50	16.85	2.00	1.65	
OPERATING ENGINEER	All	HWY	3	46.70	53.30	1.5	1.5	2.0	2.0	20.50	16.85	2.00	1.65	
OPERATING ENGINEER	All	HWY	4	45.30	53.30	1.5	1.5	2.0	2.0	20.50	16.85	2.00	1.65	
OPERATING ENGINEER	All	HWY	5	44.10	53.30	1.5	1.5	2.0	2.0	20.50	16.85	2.00	1.65	
OPERATING ENGINEER	All	HWY	6	52.30	53.30	1.5	1.5	2.0	2.0	20.50	16.85	2.00	1.65	
OPERATING ENGINEER	All	HWY	7	50.30	53.30	1.5	1.5	2.0	2.0	20.50	16.85	2.00	1.65	
PAINTER	All	ALL		47.30	53.21	1.5	1.5	1.5	2.0	12.01	12.74	0.00	1.87	
PAINTER - SIGNS	All	BLD		39.06	43.86	1.5	1.5	2.0	2.0	2.67	3.32	0.00	0.00	
PILEDRIVER	All	ALL		48.55	53.41	2.0	2.0	2.0	2.0	11.79	24.17	0.00	0.73	
PIPEFITTER	All	BLD		49.60	52.60	1.5	1.5	2.0	2.0	10.75	19.85	0.00	2.67	
PLASTERER	All	BLD		44.50	47.17	1.5	1.5	2.0	2.0	14.50	17.29	0.00	1.50	
PLUMBER	All	BLD		51.00	54.05	1.5	1.5	2.0	2.0	15.37	14.75	0.00	1.35	
ROOFER	All	BLD	i	44.60	48.60	1.5	1.5	2.0	2.0	10.38	12.74	0.00	0.58	
SHEETMETAL WORKER	All	BLD		48.87	51.31	1.5	1.5	2.0	2.0	10.78	17.51	0.00	0.93	2.31
SPRINKLER FITTER	All	BLD	Ì	50.15	52.65	1.5	1.5	2.0	2.0	13.50	16,60	0.00	0.65	
STONE MASON	All	BLD		46.88	51.57	1.5	1.5	2.0	2.0	10.85	19.31	0.00	0.95	
TERRAZZO FINISHER	All	BLD		42.54	42.54	1.5	1.5	2.0	2.0	11.00	14.64	0.00	0.88	
TERRAZZO MASON	All	BLD		46.38	49.88	1.5	1.5	2.0	2.0	11.00	16.09	0.00	0.93	
TILE MASON	Ail	BLD		47.50	51.50	1.5	1.5	2.0	2.0	11.00	16,06	0.00	0.93	
TRAFFIC SAFETY WORKER	All	HWY		37.75	39.35	1.5	1.5	2.0	2.0	9.30	9.87	0.00	0.30	
TRUCK DRIVER	All	ALL	1	38.41	38.96	1.5	1.5	2.0	2.0	9.15	10.43	0.00	0.15	
TRUCK DRIVER	All	ALL	2	38.56	38.96	1.5	1.5	2.0	2.0	9.15	10.43	0.00	0.15	
TRUCK DRIVER	All	ALL	3	38.76	38.96	1.5	1.5	2.0	2.0	9.15	10.43	0.00	0.15	
TRUCK DRIVER	All	ALL	4	38.96	38.96	1.5	1.5	2.0	2.0	9.15	10.43	0.00	0.15	
TUCKPOINTER	All	BLD		46.50	47.50	1.5	1.5	2.0	2.0	8.34	18.40	0.00	0.93	

<u>Legend</u>

Rg Region

Type Trade Type - All, Highway, Building, Floating, Oil & Chip, Rivers

C Class Base Base Wage Rate OT M-F Unless otherwise noted, OT pay is required for any hour greater than 8 worked each day, Mon through Fri. The number listed is the multiple of the base wage. OT Sa Overtime pay required for every hour worked on Saturdays OT Su Overtime pay required for every hour worked on Sundays OT Hol Overtime pay required for every hour worked on Holidays H/W Health/Welfare benefit Vac Vacation Trng Training Other Ins Employer hourly cost for any other type(s) of insurance provided for benefit of worker.
Explanations WILL COUNTY
The following list is considered as those days for which holiday rates of wages for work performed apply: New Years Day, Memorial Day, Fourth of July, Labor Day, Thanksgiving Day, Christmas Day and Veterans Day in some classifications/counties. Generally, any of these holidays which fall on a Sunday is celebrated on the following Monday. This then makes work performed on that Monday payable at the appropriate overtime rate for holiday pay. Common practice in a given local may alter certain days of celebration. If in doubt, please check with IDOL.
EXPLANATION OF CLASSES
ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous materials from any place in a building, including mechanical systems where those mechanical systems are to be removed. This includes the removal of asbestos materials/mold and hazardous materials from ductwork or pipes in a building when the building is to be demolished at the time or at some close future date.
ASBESTOS - MECHANICAL - removal of asbestos material from mechanical systems, such as pipes, ducts, and boilers, where the mechanical systems are to remain.
CERAMIC TILE FINISHER
The grouting, cleaning, and polishing of all classes of tile, whether for interior or exterior purposes, all burned, glazed or unglazed products; all composition materials, granite tiles, warning detectable tiles, cement tiles, epoxy composite materials, pavers, glass, mosaics, fiberglass, and all substitute materials, for tile made in tile-like units; all mixtures in tile like form of cement, metals, and other materials that are for and intended for use as a finished floor surface, stair treads, promenade roofs, walks, walls, ceilings, swimming pools, and all other places where tile is to form a finished interior or exterior. The mixing of all setting mortars including but not limited to thin-set mortars, epoxies, wall mud, and any other sand and cement mixtures or adhesives when used in the preparation, installation, repair, or maintenance of tile and/or similar materials. The handling and unloading of all sand, cement, lime, tile, fixtures, equipment, adhesives, or any other materials to be used in the preparation, installation, repair, or maintenance of tile and/or similar materials. Ceramic Tile Finishers shall fill all joints and voids regardless of method on all tile work, particularly and especially after installation of said tile work. Application of any and all protective coverings to all types of tile installations including, but not be limited to, all soap compounds, paper products, tapes, and all polyethylene coverings, plywood, masonite, cardboard, and any new type of products that may be used to protect tile installations, Blastrac equipment, and all floor scarifying equipment used in preparing floors to receive tile. The clean up and removal of all waste and materials. All demolition of existing tile floors and walls to be re-tiled.
COMMUNICATIONS TECHNICIAN

Installation, operation, inspection, maintenance, repair and service of radio, television, recording, voice, sound and vision production and reproduction, telephone and telephone interconnect, facsimile, equipment and appliances used for domestic, commercial, educational and entertainment purposes, pulling of wire through conduit but not the installation of conduit.

MARBLE FINISHER

Loading and unloading trucks, distribution of all materials (all stone, sand, etc.), stocking of floors with material, performing all rigging for heavy work, the handling of all material that may be needed for the installation of such materials, building of scaffolding, polishing if needed, patching, waxing of material if damaged, pointing up, caulking, grouting and cleaning of marble, holding water on diamond or Carborundum blade or saw for setters cutting, use of tub saw or any other saw needed for preparation of material, drilling of holes for wires that anchor material set by setters, mixing up of molding plaster for installation of material, mixing up thin set for the installation of material, mixing up of sand to cement for the installation of material and such other work as may be required in helping a Marble Setter in the handling of all material in the erection or installation of interior marble, slate, travertine, art marble, serpentine, alberene stone, blue stone, granite and other stones (meaning as to stone any foreign or domestic materials as are specified and used in building interiors and exteriors and customarily known as stone in the trade), carrara, sanionyx, vitrolite and similar opaque glass and the laying of all marble tile, terrazzo tile, slate tile and precast tile, steps, risers treads, base, or any other materials that may be used as substitutes for any of the aforementioned materials and which are used on interior and exterior which are installed in a similar manner.

MATERIAL TESTER I: Hand coring and drilling for testing of materials; field inspection of uncured concrete and asphalt.

MATERIAL TESTER II: Field inspection of welds, structural steel, fireproofing, masonry, soil, facade, reinforcing steel, formwork, cured concrete, and concrete and asphalt batch plants; adjusting proportions of bituminous mixtures.

OPERATING ENGINEER - BUILDING

Class 1. Asphalt Plant; Asphalt Spreader; Autograde; Backhoes with Caisson Attachment; Batch Plant; Benoto (requires Two Engineers); Boiler and Throttle Valve; Caisson Rigs; Central Redi-Mix Plant; Combination Back Hoe Front End-loader Machine; Compressor and Throttle Valve; Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Conveyor (Truck Mounted); Concrete Paver Over 27E cu. ft; Concrete Paver 27E cu. ft. and Under: Concrete Placer; Concrete Placing Boom; Concrete Pump (Truck Mounted); Concrete Tower; Cranes, All; Cranes, Hammerhead; Cranes, (GCI and similar Type); Creter Crane; Spider Crane; Crusher, Stone, etc.; Derricks, All; Derricks, Traveling; Formless Curb and Gutter Machine; Grader, Elevating; Grouting Machines; Heavy Duty Self-Propelled Transporter or Prime Mover; Highlift Shovels or Front Endloader 2-1/4 yd. and over; Hoists, Elevators, outside type rack and pinion and similar machines; Hoists, One, Two and Three Drum; Hoists, Two Tugger One Floor; Hydraulic Backhoes; Hydraulic Boom Trucks; Hydro Vac (and similar equipment); Locomotives, All; Motor Patrol; Lubrication Technician; Manipulators; Pile Drivers and Skid Rig; Post Hole Digger; Pre-Stress Machine; Pump Cretes Dual Ram; Pump Cretes: Squeeze Cretes-Screw Type Pumps; Gypsum Bulker and Pump; Raised and Blind Hole Drill; Roto Mill Grinder; Scoops - Tractor Drawn; Slip-Form Paver; Straddle Buggies; Operation of Tie Back Machine; Tournapull; Tractor with Boom and Side Boom; Trenching Machines.

Class 2. Boilers; Broom, All Power Propelled; Bulldozers; Concrete Mixer (Two Bag and Over); Conveyor, Portable; Forklift Trucks; Highlift Shovels or Front Endloaders under 2-1/4 yd.; Hoists, Automatic; Hoists, Inside Elevators; Hoists, Sewer Dragging Machine; Hoists, Tugger Single Drum; Laser Screed; Rock Drill (Self-Propelled); Rock Drill (Truck Mounted); Rollers, All; Steam Generators; Tractors, All; Tractor Drawn Vibratory Roller; Winch Trucks with "A" Frame.

Class 3. Air Compressor; Combination Small Equipment Operator; Generators; Heaters, Mechanical; Hoists, Inside Elevators (remodeling or renovation work); Hydraulic Power Units (Pile Driving, Extracting, and Drilling); Pumps, over 3" (1 to 3 not to exceed a total of 300 ft.); Low Boys; Pumps, Well Points; Welding Machines (2 through 5); Winches, 4 Small Electric Drill Winches.

Class 4. Bobcats and/or other Skid Steer Loaders; Oilers; and Brick Forklift.

llusil	Class 5. Assistant Craft Foreman.
	Class 6. Gradall.
Street, Street	Class 7. Mechanics; Welders.
	OPERATING ENGINEERS - HIGHWAY CONSTRUCTION
Section Assessment Ass	Class 1. Asphalt Plant; Asphalt Heater and Planer Combination; Asphalt Heater Scarfire; Asphalt Spreader; Autograder/GOMACO or other similar type machines: ABG Paver; Backhoes with Caisson Attachment; Ballast Regulator; Belt Loader; Caisson Rigs; Car Dumper; Central Redi-Mix Plant; Combination Backhoe Front Endloader Machine, (1 cu. yd. Backhoe Bucket or over or with attachments); Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Paver over 27E cu. ft.; Concrete Placer; Concrete Tube Float; Cranes, all attachments; Cranes, Tower Cranes of all types: Creter Crane: Spider Crane; Crusher, Stone, etc.; Derricks, All; Derrick Boats; Derricks, Traveling; Dredges; Elevators, Outside type Rack & Pinion and Similar Machines; Formless Curb and Gutter Machine; Grader, Elevating; Grader, Motor Grader, Motor Patrol, Auto Patrol, Form Grader, Pull Grader, Subgrader; Guard Rail Post Driver Truck Mounted; Hoists, One, Two and Three Drum; Heavy Duty Self-Propelled Transporter or Prime Mover; Hydraulic Backhoes; Backhoes with shear attachments up to 40' of boom reach; Lubrication Technician; Manipulators; Mucking Machine; Pile Drivers and Skid Rig; Pre-Stress Machine; Pump Cretes Dual Ram; Rock Drill - Crawler or Skid Rig; Rock Drill - Truck Mounted; Rock/Track Tamper; Roto Mill Grinder; Slip-Form Paver; Snow Melters; Soil Test Drill Rig (Truck Mounted); Straddle Buggies; Hydraulic Telescoping Form (Tunnel); Operation of Tieback Machine; Tractor Drawn Belt Loader; Tractor Drawn Belt Loader (with attached pusher - two engineers); Tractor with Boom; Tractaire with Attachments; Traffic Barrier Transfer Machine; Trenching; Truck Mounted Concrete Pump with Boom; Raised or Blind Hole Drills (Tunnel Shaft); Underground Boring and/or Mining Machines under 5 ft. in diameter; Wheel Excavator; Widener (APSCO).
	Class 2. Batch Plant; Bituminous Mixer; Boiler and Throttle Valve; Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe Front Endloader Machine (Less than 1 cu. yd. Backhoe Bucket or over or with attachments); Compressor and Throttle Valve; Compressor, Common Receiver (3); Concrete Breaker or Hydro Hammer; Concrete Grinding Machine; Concrete Mixer or Paver 7S Series to and including 27 cu. ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine, Belting Machine and Sealing Machine; Concrete Wheel Saw; Conveyor Muck Cars (Haglund or Similar Type); Drills, All; Finishing Machine - Concrete; Highlift Shovels or Front Endloader; Hoist - Sewer Dragging Machine; Hydraulic Boom Trucks (All Attachments); Hydro-Blaster; Hydro Excavating (excluding hose work); Laser Screed; All Locomotives, Dinky; Off-Road Hauling Units (including articulating) Non Self-Loading Ejection Dump; Pump Cretes: Squeeze Cretes - Screw Type Pumps, Gypsum Bulker and Pump; Roller, Asphalt; Rotary Snow Plows; Rototiller, Seaman, etc., self-propelled; Self-Propelled Compactor; Spreader - Chip - Stone, etc.; Scraper - Single/Twin Engine/Push and Pull; Scraper - Prime Mover in Tandem (Regardless of Size); Tractors pulling attachments, Sheeps Foot, Disc, Compactor, etc.; Tug Boats.
	Class 3. Boilers; Brooms, All Power Propelled; Cement Supply Tender; Compressor, Common Receiver (2); Concrete Mixer (Two Bag and Over); Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding, etc.; Forklift Trucks; Grouting Machine; Hoists, Automatic; Hoists, All Elevators; Hoists, Tugger Single Drum; Jeep Diggers; Low Boys; Pipe Jacking Machines; Post-Hole Digger; Power Saw, Concrete Power Driven; Pug Mills; Rollers, other than Asphalt; Seed and Straw Blower; Steam Generators; Stump Machine; Winch Trucks with "A" Frame; Work Boats; Tamper-Form-Motor Driven. Class 4. Air Compressor; Combination - Small Equipment Operator; Directional Boring Machine; Generators; Heaters, Mechanical; Hydraulic Power Unit (Pile Driving, Extracting, or Drilling); Light Plants, All (1 through 5); Pumps, over 3" (1 to 3 not to exceed a total of 300 ft.); Pumps, Well Points; Vacuum Trucks (excluding hose work); Welding Machines (2 through 5); Winches, 4 Small Electric Drill Winches.
	Class 5. SkidSteer Loader (all); Brick Forklifts; Oilers.
-	

Class 6. Field Mechanics and Field Welders

Class 7. Dowell Machine with Air Compressor; Gradall and machines of like nature.

OPERATING ENGINEER - FLOATING

- Class 1. Craft Foreman; Master Mechanic; Diver/Wet Tender; Engineer; Engineer (Hydraulic Dredge).
- Class 2. Crane/Backhoe Operator; Boat Operator with towing endorsement; Mechanic/Welder; Assistant Engineer (Hydraulic Dredge); Leverman (Hydraulic Dredge); Diver Tender.
- Class 3. Deck Equipment Operator, Machineryman, Maintenance of Crane (over 50 ton capacity) or Backhoe (115,000 lbs. or more); Tug/Launch Operator; Loader/Dozer and like equipment on Barge, Breakwater Wall, Slip/Dock, or Scow, Deck Machinery, etc.
- Class 4. Deck Equipment Operator, Machineryman/Fireman (4 Equipment Units or More); Off Road Trucks; Deck Hand, Tug Engineer, Crane Maintenance (50 Ton Capacity and Under) or Backhoe Weighing (115,000 pounds or less); Assistant Tug Operator.
- Class 5. Friction or Lattice Boom Cranes.

Class 6, ROV Pilot, ROV Tender

TRAFFIC SAFETY - Effective November 30, 2018, the description of the traffic safety worker trade in this County is as follows: Work associated with barricades, horses and drums used to reduce lane usage on highway work, the installation and removal of temporary, non-temporary or permanent lane, pavement or roadway markings, and the installation and removal of temporary road signs.

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION

- Class 1. Two or three Axle Trucks. A-frame Truck when used for transportation purposes; Air Compressors and Welding Machines, including those pulled by cars, pick-up trucks and tractors; Ambulances; Batch Gate Lockers; Batch Hopperman; Car and Truck Washers; Carry-alls; Fork Lifts and Hoisters; Helpers; Mechanics Helpers and Greasers; Oil Distributors 2-man operation; Pavement Breakers; Pole Trailer, up to 40 feet; Power Mower Tractors; Self-propelled Chip Spreader; Skipman; Slurry Trucks, 2-man operation; Slurry Truck Conveyor Operation, 2 or 3 man; Teamsters; Unskilled Dumpman; and Truck Drivers hauling warning lights, barricades, and portable toilets on the job site.
- Class 2. Four axle trucks; Dump Crets and Adgetors under 7 yards; Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnapulls or Turnatrailers when pulling other than self-loading equipment or similar equipment under 16 cubic yards; Mixer Trucks under 7 yeards; Ready-mix Plant Hopper Operator, and Winch Trucks, 2 Axles.
- Class 3. Five axle trucks; Dump Crets and Adgetors 7 yards and over; Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnatrailers or turnapulls when pulling other than self-loading equipment or similar equipment over 16 cubic yards; Explosives and/or Fission Material Trucks; Mixer Trucks 7 yards or over; Mobile Cranes while in transit; Oil Distributors, 1-man operation; Pole Trailer, over 40 feet; Pole and Expandable Trailers hauling material over 50 feet long; Slurry trucks, 1-man operation; Winch trucks, 3 axles or more; Mechanic--Truck Welder and Truck Painter.
- Class 4. Six axle trucks; Dual-purpose vehicles, such as mounted crane trucks with hoist and accessories; Foreman; Master Mechanic; Self-loading equipment like P.B. and trucks with scoops on the front.


TERRAZZO FINISHER

The same of	
	The handling of sand, cement, marble chips, and all other materials that may be used by the Mosaic Terrazzo Mechanic, and the mixing, grinding, grouting, cleaning and sealing of all Marble, Mosaic, and Terrazzo work, floors, base, stairs, and wainscoting by hand or machine, and in addition, assisting and aiding Marble, Masonic, and Terrazzo Mechanics.
	Other Classifications of Work:
	For definitions of classifications not otherwise set out, the Department generally has on file such definitions which are available. If a task to be performed is not subject to one of the classifications of pay set out, the Department will upon being contacted state which neighboring county has such a classification and provide such rate, such rate being deemed to exist by reference in this document. If no neighboring county rate applies to the task, the Department shall undertake a special determination, such special determination being then deemed to have existed under this determination. If a project requires these, or any classification not listed, please contact IDOL at 217-782-1710 for wage rates or clarifications.
	LANDSCAPING
	Landscaping work falls under the existing classifications for laborer, operating engineer and truck driver. The work performed by landscape plantsman and landscape laborer is covered by the existing classification of laborer. The work performed by landscape operators (regardless of equipment used or its size) is covered by the classifications of operating engineer. The work performed by landscape truck drivers (regardless of size of truck driven) is covered by the classifications of truck driver.
اليد	MATERIAL TESTER & MATERIAL TESTER/INSPECTOR I AND II
	Notwithstanding the difference in the classification title, the classification entitled "Material Tester I" involves the same job duties as the classification entitled "Material Tester/Inspector I". Likewise, the classification entitled "Material Tester II" involves the same job duties as the classification entitled "Material Tester/Inspector II".
N. C. M. S.	
ACTUAL ST	
200	
-	


		F
		를
	*	
	×	
		F
		# #
		1
		=
AT .		

STANDARD DRAWINGS


	9		
			I.I.
			L.
			[#]
			, sad
		et .	







PLAN SHEETS



ILLAGE of TINLEY PARK, ILLIN

MULTI USE PATH RESURFACING AND MAINTENANCE RECREATIONAL TRAILS PROJECT



INDEX OF SHEETS

- COVER SHEET
 SUMMARY OF QUANTITIES, TYPICAL CROSS SECTION & GENERAL NOTES
 EXHIBIT EXISTING CONDITIONS
 PLAN SHEETS









| - INDICATES PROPOSED IMPROVEMENT

LOCATION MAP

PROJECT NO. 17-R0338_01

48 hours before you dig

JOINT
UTILITY
LOCATING
INFORMATION FOR
EXCAVATORS

SHEET NO. 1 OF 12

10338_01-CDVR-01 - C0



0 Robinson RECREATIONAL TRAILS PROJECT
MULTI USE PATH RESURFACING AND MAINTENANCE
PLAN SHEETS VILLAGE of TINLEY PARK, CLASS D PATCHES, (AS NOTED) 2' BUTT JOINT LEGEND SHEET NO. 6 of 12

	- H-16	

RODINSON

RECREATIONAL TRAILS PROJECT MULTI USE PATH RESURFACING AND MAINTENANCE PLAN SHEETS

VILLAGE of TINLEY PARK,


CLASS D PATCHES, (AS NOTED)

(B) 2' BUTT JOINT

LEGEND

SHEET NO. 8 of 12

13 STAND PIPE __171ST ST.



MATCHLINE STA 123+00 163RD / DETENTION Robinson RECREATIONAL TRAILS PROJECT
MULTI USE PATH RESURFACING AND MAINTENANCE
PLAN SHEETS はない。 - 1 AM WE TLAND 9 10 By- -- 10 By R-O-W VILLAGE of TINLEY PARK, B 2' BUTT JOINT LEGEND SHEET NO. 12 of 12

